

## Release Summary Sheet

**Contract (PO) Number:** 9910

**Release Number:** 11

**Specification Number:** 34545

**Name of Contractor:** PACIFIC CONSTRUCTION SERVICES

**City Department:** CHICAGO DEPARTMENT OF TRANSPORTATION

**Title of Contract:** CDOT - JOC - FLAT WORK

**Dollar Amount of Release:** \$299,999.75

**Release Description:** CDOT - JOC - FLAT WORK

**Procurement Services Contact Person:** BYRON WHITTAKER

**Vendor Number:** 1042543

**Submission Date:**

**CITY OF CHICAGO  
BLANKET RELEASE**

Original (Department)

**SUBJECT TO SUBCONTRACTOR CERTIFICATION**

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
05/16/2006	9910	11	34545	1042543	A		1

**DELIVER TO:** 84-A68

A68  
BUREAU OF TRAFFIC  
ENGINEERING AND OPERATIONS  
30 N. LASALLE ST - STE 400

**ORDERED FROM:**

PACIFIC CONSTRUCTION SERVICES  
33 W. MONROE ST, STE 2100  
(EFT)  
CHICAGO, IL 60603

DELIVERY CHARGES to be PREPAID  
TITLE TO PASS ON DELIVERY

**CONTACT:** James Bracewell 744-3106

**PO DESCRIPTION:** CDOT - JOC - FLAT WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9910

THIS PURCHASE IS FOR DEPARTMENT: 84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO: A04  
BUREAU OF ADMINISTRATION AND  
PLANNING  
CHICAGO ILLINOIS 60602-2570, IL

06 MAY 18 PM

PO Line	Ship Line	COMMODITY INFORMATION	QUANTITY	UOM	UNIT COST	TOTAL COST					
1	1	96875 CDOT - JOC - FLAT WORK	299,999.75	USD	1.00	299,999.75					
REQ 26785 FOR 06-84-8-012; Maintenance of Pavement Marking-2006-Southern Region											
Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
1	005	0310	0842155	6713	220140	0000	00000000	000000	00000	0000	91,247.18
2	006	0310	0842155	6717	220140	0000	00000000	000000	00000	0000	208,752.57
<b>SHIPMENT TOTAL:</b>											<b>299,999.75</b>

**RELEASE TOTAL: 299,999.75**

APPROVAL:

*James Cruden* 5/18/06  
SIGNATURE DATE

*James M...* 5/23/06  
SIGNATURE DATE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.

Submit the original invoice to the department referenced above.

Mark all packages and papers with the purchase number.

Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.

This purchase is subject to the City of Chicago General Conditions for Supplies, Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.



City of Chicago  
 Department of Transportation  
 30 North LaSalle Street  
 Chicago, IL 60602

To: Department of Transportation

Date: April 04, 2006

Sub-Order Total: **299,999.75**

**Disclosure of Retained Parties**

**A. Definitions and Disclosure Requirements**

- As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

**B. Certification**

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 06-84-8-01 *2 M*, 2006 Pavement Markings 2

Specification, loan or other identifying number: 9910

2. Name of Contractor: Pacific Construction

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney, lobbyist, subcontractor, etc.)	FEE (indicate whether paid or estimated)
Marking Specialists	214 Crystal St Suite C, Cary, IL, 60013	Non	Subcontractor	\$249,866.55 Est.
Pacific Construction	33 W. Monroe Street Suite 2100	Non	Subcontractor	\$50,133.20 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED \_\_\_\_\_

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

*[Signature]*  
 \_\_\_\_\_  
 Signature

*4/4/06*  
 \_\_\_\_\_  
 Date

*Andrew DiLazza*  
 \_\_\_\_\_  
 Name (Type or Print)

*Project Manager*  
 \_\_\_\_\_  
 Title

Subscribed and sworn to before me  
 this *4th* day of *April* 20 *06*  
*K. Morales*  
 \_\_\_\_\_  
 Notary Public Signature





City of Chicago  
Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street  
Suite 1100  
Chicago, Illinois 60602-2570  
(312) 744-3600  
(312) 744-7215 (TTY)  
www.cityofchicago.org/transportation

MAR 30 AM 8:46

March 24 2006

Ms. Barbara A. Lumpkin  
Chief Procurement Officer  
Department of Procurement Services  
City Hall, Room 403  
121 North LaSalle Street  
Chicago, IL 60602

Attn: Catherine Mellon  
City JOC Manager

Re: JOC Project Number: 06-84-8-012  
Project Title: Maintenance of Pavement Markings - 2006 - Southern Region  
Estimated Cost: \$300,000.00  
Specification Number: Pacific Construction - 34545  
Funding Source: GOB - Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb  
Acting Commissioner

APPROVED: 3/31/06  
for Barbara A. Lumpkin  
Chief Procurement Officer BW

Approved: file  
jlm

Approved:   
GO  
JPB





## Chicago Department of Transportation (CDOT)

### Attachment A

#### Utilizing JOC For City Construction Projects

Project Number: 06-84-8-012

Department: Transportation

Project Manager: Ranjit Gangopadhyay

Telephone #: (312) 744-3570

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

**1. Please describe the major features of this project.**

Maintenance of existing pavement marking in city's streets by replacing the damaged and worn out markings to prevent accidents and protect city from law suits.

**2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.**

CDOT does not have the in house crews to perform these tasks. In addition, there is no other existing contract to complete the Scope of Work. The most recent bids for the pavement marking contract were thrown out by DPS. Without a contract to perform this specific work or an in-house staff, we are requesting to use the JOC procurement system for the most critical portions of the work. We have anticipated that the cost of maintaining the pavement markings for 2006 at \$5,700,000. We are in the process of putting out for bid a contract to complete the majority of the work. However, there are some critical areas whose pavement markings need to be maintained immediately: neighborhood festivals, parades, game openings and any other major activities. The work for these areas needs to be started by April 1, 2006. The new contract will not be awarded by this time, and therefore, we are requesting to use JOC for the most critical portions of the work.

**3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:**

No other contracts in place to accomplish the work.

**4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.**

All the work tasks needed to accomplish the Scope of Work are included in the CDOT Construction Task Catalog.

**5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.**

No term agreement, most recent bids for this contract were thrown out.