Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 26

Specification Number: 34535

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Dollar Amount of Release: \$460,891.04

Release Description: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50067181

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY	PAGE NUMBER
10/10/2006	9534	26	34535	50067181	A		1

ORDERED FROM:

CHICAGO, IL 60631

FHP TECTONICS CORP.

8725 W. HIGGINS ROAD

DELIVER TO:

84-A06

A06

BUREAU OF BRIDGES AND TRANSIT 30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

JAMES BRACEWELL 744-3106

PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL


PO Line	Ship Line		COM	MODITY	INFORMATIO	N		i	QUANTITY	UOM		UNIT		
1	1		96819						460.891.04		COST	TOTAL COST		
			JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES											
			06-84	-7-028; F	EPAIRS VALU	TED SIDE	EWALKS C	WALKS CITYWIDE						
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR		
		1	006	0C10	0842155	1162	220540	0000	11045151	000000	00000	0000	460,891.04	
	1				A						SHIPMEN	T TOTAL:	460,891.04	

RELEASE TOTAL:

460,891.04

APPROVAL:

SIGNATURE



To: Department of Transportation

Date: September 19, 2006

Sub-Order Total: 460,891.05

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. <u>Certification</u>

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 06-84-7-028

City wide ADA ramps for vaulted sidewalks

Specification, loan or other identifying number:

9534

2. Name of Contractor:

FHP Tectonics

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Wilkin Insulation Co.	501 W. Carboy Road Mt., , IL.	Non	Subcontractor	\$9,600.00 Est.	
Thos. M. Madden Co.	24W600 St. Charles Road Carol, , IL	Non	Subcontractor	\$230,859.00 Est.	
FHP Tectonics	O'Hare Plaza8725 W. Higgins Road, Suite 200	Non	Subcontractor	\$158,334.05 Est.	
Horizon Contractors	1355 W. Fulton Chicago, IL, 60607	WBE	Subcontractor	\$23,498.00 Est.	
Highway Safety Corp.	1756 Armitage Court Addison, IL, 60101	MBE	Subcontractor	\$16,600.00 Est.	
K&K Iron Works, Inc	5100 S. Lawndale Ave. McCook, IL,	Non	Subcontractor	\$17,100.00 Est.	
Atash Fire & Safety Equipment	n Fire & Safety Equipment 2925 South Wabash Suite A		Subcontractor	\$1,200.00 Est,	
Marking Specialists	ecialists 214 Crystal StreetSuite C Cary, IL, 60013		Subcontractor	\$3,700.00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

Under the Penalties of perjury , I certify that I am aythorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

^{4.} The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any faise incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.} The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Name (Type or Print)

Division Mauager

Subscribed and sworn to before me this

Notary Public Signature

OFFICIAL SEAL
TEDD A. BLOOM
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 6-17-2010



City of Chicago Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600 (312) 744-7215 (TTY) www.cityofchicago.org/transportation July 18 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn:

Catherine Mellon

City JOC Manager

Re:

JOC Project Number:

06-84-7-028

Project Title:

Valuted sidewalks Citywide

Estimated Cost:

\$600,000.00

Specification Number:

FH Paschen - 34535

Funding Source:

GOB - 2006 Funds

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb

Acting Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

file

jim

Approved:

3Q

JPB 💢







Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 06-84-7-028

Department:

TRANSPORTATION

Project Manager: O. Chaves

Telephone #:

(312) 744-0647

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Various locations in the Central Business District have vaulted sidewalks that require structural repairs in order to install ADA complaint pedestrian ramps. The repairs require the demolition and reconstruction of the structural roof of the vaulted sidewalks. These items could not be performed by City Forces and were not covered by an existing term agreement.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The proposed repairs are for various locations and require specialized personnel and equipment. It would not be time or cost effective for us to perform the work through The City's traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable -various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N.A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

NO