Release Summary Sheet

Contract (PO) Number: 9911

Release Number: 19

Specification Number: 26936

Name of Contractor: ROSSI CONTRACTORS, INC.

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: DOWM - JOC - SITE WORK

Dollar Amount of Release: \$65,080.84

Release Description: DOWM - JOC - SITE WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1033386

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
10/23/2006	9911	19	26936	1033386	Α		1

ORDERED FROM:

201 W LAKE ST

ROSSI CONTRACTORS, INC.

NORTHLAKE, IL 60164

DELIVER TO:

88-D40

D40

CHIEF WATER ENGINEER'S OFFICE

1000 E OHIO ST

CHICAGO IL 60611

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

PO

Shin

RICHARD PATRICK 742-3614

PO DESCRIPTION: DOWM - JOC - SITE WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9911

THIS PURCHASE IS FOR DEPARTMENT:

88 - DEPARTMENT OF WATER MANAGEMENT


SUBMIT THE ORIGINAL INVOICE TO:

Line	Line		COM	MODITY	INFORMATION	i i			QUANTITY	UOM		COST	TOTAL COST
1	1		96896	}					65,080.84	USD		1.00	65,080.84
			DOW	M - JOC -	SITE WORK								
			S-06-(026A; SV	V PUMPING ST	TATION R	ECOATIN	G EXT. O	F DISCHARGI	E PIPE			
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	004	0211	0882020	0550	220550	W706	06101040	000000	00000	0000	65,080.84
	1								-··		SHIPMEN	T TOTAL:	65,080.84

RELEASE TOTAL:

HIMIT

65.080.84



To: Department of Water Management

Date: October 09, 2006

Sub-Order Total:

65.080.84

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: S-06-026.A-4

Southwest PS Recoating Discharge Piping

Specification, loan or other identifying number:

26936

2. Name of Contractor:

Rossi Contractors, Inc.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attack additional pages if pecessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid or estimated)
Rossi Contractors, Inc.	201 W. Lake Street Northlake, II, 60164	Non	Subcontractor	\$10,080.84 Est.
Era Valdivia Contractors, Inc.	11909 South Avenue O Chicago, IL, 60617	MBE	Subcontractor	\$55,000.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

BRIAN HOFER

Name (Type or Print)

Date Project Monager

Title

Subscribed and sworn to before me

as Gth , world

day of Or Echer 200

"OFFICIAL SEAL"
LORRAINE DULLER

Notary Public, State of Illinois

My Commission Expires 08/21/2009

Notary Public Signature



City of Chicago Richard M. Daley, Mayor

Department of Water Management

Brian S. Murphy Commissioner

Bureau of Engineering Services

Michael J. Foley Deputy Commissioner

Jardine Water Purification Plant 1000 East Ohio Street Chicago, Illinois 60611 (312) 744-5070 (312) 744-5301 (FAX)

http://www.cityofchicago.org/ watermanagement

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Subject:

Job Order Contract - Department of Water Management

Project Description:

Southwest Pumping Station Recoating of Exterior of

Discharge Pipe

Project No:

S-06-026.A-4

Contract No:

9911

Spec. No:

26936 \$200,000.00

Estimated Cost: Funding No.:

004-0211-0882020-0550-W706-220550-06101040

Dear Ms. Lumpkin:

This Department is requesting that the Contractor perform the following:

Remove existing coating on discharge pipe in basement by sandblasting or using the correct procedure so as not to damage pipe.

Conduct sampling prior to paint removal for possible lead content in paint.

Climate must be controlled during procedure

The appropriate coating systm shall be used (e.g. Sherwin Williams Coating Specification) for correct adhesion and longevity in the environment. Material removed shall be disposed of properly.

Estimated duration of this Project is (3) three Weeks.

Enclosed is the preliminary estimate of cost for the work involved and a project description. Funding for this work is in place.

If you concur with this request, please notify this office as soon as possible and forward a copy of the approved memorandum of authorization. For any further information concerning this matter, contact Richard Patrick, Bureau of Engineering Services at 744-5067

Jóhn F. Spatz, Jf

Acting Commissioner

Approved By:

Barbara A. Lumpkin

Chief Procurement Officer









The Department of Water Management JOC Approval Letter

Utilizing JOC For City Construction Projects

Project No: S-06-026.A-4

Southwest Pumping Station Recoating of Exterior of Discharge Pipe

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Remove existing coating on discharge pipe in basement.

 Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This project requires lead paint removal immediately in order to avoid a safety hazard.

3. If the project is a one trade project, please provide additional explanation of why it would not be in the city's best interest to do the project under JOC.


N/A

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A



JOC Work Order #: S-06-026.A-4

Date:

August 30, 2006

Location:

WorkOrder Title:

Southwest Pumping Station Recoating of Exterior of Discharge Pipe

Independent Cost Estimate - CSI

Estimate Sub-Total	200 200 20
Overhead	200,000.00
Profit	0.00
	0.00
Estimate Total	200,000.00