Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 25

Specification Number: 34535

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Dollar Amount of Release: \$59,024.73

Release Description: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50067181

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Copy (Comptroller)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

rurnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

09/07/2006 9534 25 NOME DATE NU	RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY	PAGE	\neg
30007181 A	09/07/2006	9534	25	34535	50067181	A	DATE	NUMBER 1	닉

ORDERED FROM: FHP TECTONICS CORP.

CHICAGO, IL 60631

8725 W. HIGGINS ROAD

DELIVER TO:

84-A06

BUREAU OF BRIDGES AND TRANSIT 30 N. LASALLE ST - STE 500 CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

fred roberson

PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL


PO Line 1	Ship Line 1		9681	9	INFORMATIO				QUANTITY 59,024.73 TURES	UOM USD		UNIT COST 1.00	TOTAL COST 59,024.73
			REQ.	29846 - (06-84-7-022								
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	005	0480	0842145	8137	220000	0000	48049151	000000			
		2	006	0C10	0842145	1251	220000				00000	0000	48,849.73
	1				33.2.10	1231	220000	0000	11069151	000000	00000	0000	10,175.00
	·- ·										SHIPMEN	T TOTAL:	59,024.73

RELEASE TOTAL:

59,024.73

APPROVAL

SIGNATURE



To: Department of Transportation

Date: August 21, 2006

Sub-Order Total: 59

59,024.72

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 06-84-7-022

Decorative Bollard Installation & Maintenance Various Sites

Specification, loan or other identifying number:

9534

Name of Contractor:

FHP Tectonics

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid or estimated)	
Industrial Fence	1300 S. Kilbourne Ave. Chicago, IL, 60623	MBE	Subcontractor	\$11,058.00 Est.	
Sanchez Construction Services, Inc	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$33,740.00 Est.	
FHP Tectonics	O'Hare Plaza8725 W. Higgins Road, Suite 200	Non	Subcontractor	\$14,226.72 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

11100

,

Name (Type or Print)

Date

Divisor Manage-

Title

Subscribed and sworn to before me

this '

20 06

OFFICIAL SEAL
TEDD A. BLOOM
NOTARY PUBLIC, STATE OF ILLINOIS
MY COMMISSION EXPIRES 6-17-2010

^{4.} The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.} The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Notary Public Signature



City of Chicago Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600 (312) 744-7215 (TTY)

www.cityofchicago.org/transportation

May 17 2006

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn:

Catherine Mellon

City JOC Manager

Re:

JOC Project Number:

06-84-7-022

Project Title:

Decorative Bollard Installation & Maintenance

ب

Various Sites

Estimated Cost:

\$57,850.00

Specification Number: FH Paschen - 34535

Funding Source:

05-480-84-2145-8137-0540-48049.

06-0C10-84-2145-1251-11069-151

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb

Acting Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

file

jlm

Approved:







Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number:

06-84-7-022

Department:

Transportation

Project Manager:

Jerry Kalwasinski

Telephone #:

(312) 744-3596

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Install Decorative Bollards and Streetscape Maintenance various sites. The Streetscape Maintenance includes above ground curb planter repairs with Decorative Fencing and Tree Grate Placement.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This project is a time sensitive installation on a small scale. Work is requested by the Alderman using 2006 Menu Funds and various site repairs to be funded using existing maintenance funds.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

This project will involve the use of multiple trades.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

 If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

The use of the JOC process would assist in the management and implementation of this time sensitive project. By utilizing the JOC process, efficient timing of the installation between city departments can be maintained for the completion during the summer of the 2006 construction year.