Release Summary Sheet

Contract (PO) Number: 15038

Release Number: 6

Specification Number: 51701

Name of Contractor: LEOPARDO COMPANIES, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$330,171.09

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1064375

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
12/5/2007	15038	6	51701	1064375	Α		1

DELIVER TO:

38-038

038-0030

30 N. LA SALLE ST.

ROOM 3700

Chicago, IL 60602-2500

DELIVERY CHARGES to be PREPAID

TITLE TO PASS ON DELIVERY

ORDERED FROM:

LEOPARDO COMPANIES, INC **5200 PRAIRIE STONE PARKWAY**

(EFT)

HOFFMAN ESTATES, IL 60192

CONTACT:

NICK AHRENS 744-7751

PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15038

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES


SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		СОМ	MODITY	INFORMATION	N		(QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96842	2				3	330,171.09	USD		1.00	330,171.09
					NSTRUCTION COMFORT ST				OO: CMITH: C	ID 150 06 3	0700		
		D:1											
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	007	0637	0382005	9006	220540	0000	00000000	000000	00000	0000	330,171.09
	1										CHIDMEN	T TOTAL:	330,171,09

RELEASE TOTAL:

330,171.09

SIGNATURE



To: Department of General Services

Date: November 19, 2007

Sub-Order Total:

330,171.11

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: LEO-07-004.A

Logan Square Comfort Station

Specification, loan or other identifying number:

9999

2. Name of Contractor:

Leopardo Companies, Inc.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

(attach additional pages if necessary):					
Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid or estimated) \$19,800.00 Est.	
Old Veteran Construction, Inc.	10942 S. Halsted Street Chicago, IL, 60628	MBE	Subcontractor		
Millenium Piping, Inc.	162 N. Franklin StreetSuite 300	Non	Subcontractor	\$17,500.00 Est.	
Cable Communications	6200 S. Oakley Chicago, IL, 60636	WBE	Subcontractor	\$17,500.00 Est.	
HVAC Consultants	Consultants 1900 S. Highland AvenueSuite 206		Subcontractor	\$22,500.00 Est.	
Mortenson Roofing Co., Inc.	ng Co., Inc. 9505 Corsair Road Frankfort, IL, 60423		Subcontractor	\$59,620.00 Est.	
Classic Landscape LTD	Subcontractor West Chicago, IL, 60185		Subcontractor	\$7,475.00 Est.	
Vixen Construction	truction 7600 W. 79th Street Non Sul Bridgeview, IL, 60455		Subcontractor	\$11,580.00 Est.	
Luczak Brothers, Inc.	4052 N. Elston Avenue Chicago, IL, 60618	Non	Subcontractor	\$14,340.00 Est.	
Leopardo Companies, Inc.	333 West Wacker DriveSuite 250	Non	Subcontractor	\$159,856.11 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

Under the Renalties of perjury / I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

139 LVOF

^{4.} The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.} The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Signature

Name (Type or Print)

Subscribed and sworn to before me

Notary Public Signature

"OFFICIAL SEAL"

PAMELA ALDRIDGE

Notary Public, State of Illinois

My Commission Expires 03/07/11

Date



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

August 27 2007

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn: **Catherine Mellon**

JOC Manager

JOC Project Number: Re:

LEO.004.A / D-7-002

Project Title:

Comfort Station Renovation

070CT 29 AMII: 88

Address:

2579 N. Milwaukee Ave.

Estimated Cost:

300,000.00

Specification Number: 51701

Funding Source:

007-637-38-2005-9006-220540

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Dick Smith at (312) 744-3843 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy

Sincerely,

Michi E. Peña Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

Nicholas Ahrens

Mary Capecci_

Arthur Andros







The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

Street Operation Facility 2579 N. Milwaukee Ave.

Project No: LEO-07-004.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

Interior and exterior renovations of historically significant Comfort Station.

Make interior and exterior renovations as discussed during the August 10, 2007 walk-thru and the attached scope of work dated August 10, 2007.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The facility is the last of the historical significant comfort stations and funding has been secured by Planning and Development. In the past, renovations to historically significant facilities have resulted in higher than normal change orders. The JOC process gives us more control over the change order process as change orders are fixed price. If the project were to be procured through traditional bid, the City may end up paying a higher price as the changes are negotiated.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multiple trades.

4. If It is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

N/A

 If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management

JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:		Department of Planning and	Date:	August 27, 2007					
Originator:		Dick Smith	Phone:	(312) 744-3843					
Project Num	ber:	LEO.004.A / D-7-002							
Project Name:		Comfort Station Renovation							
Project Scop	e:			ally significant comfort station to original measures to conform to applicable codes.					
Location/Add	tress:	2579 N. Milwaukee Ave.							
Justification:		Renovation of the last historic	Renovation of the last historically significant Comfort Stations.						
Est. Project	Budget:	\$300,000.00							
CIP#:		150-06-32702							
Funding Stri	ps:	007-637-38-2005-9006-220540							
Funding Verified By:		Chas Quinon		Date: 3/27/07					
Can this requ	est be comp	oleted by one of the following:							
1	In-Hous	se Trades Yes		No X					
2	Term C	ontract Yes		No X					
3 Competitive Bid Yes				No X					
If No, for any	of the abov	ve please explain:							
Trades unab	le to do this	type of work, no term contractor	s and bidd	ing process would take to long.					
APPROVE	D:		· · · · · · · · · · · · · · · · · · ·	44.5 (4.5 (4.5 (4.5 (4.5 (4.5 (4.5 (4.5					
m-	forter de	and I		8-28-07					
Nicholas J	. Ahrens, بال	, Deputy Commissioner		Date					
		V	•						
				-					
Michi E. Peña, Commissioner				Date					