# Release Summary Sheet

Contract (PO) Number: 9534

Release Number: 95

**Specification Number:** 34535

Name of Contractor: FHP TECTONICS CORP.

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

**Dollar Amount of Release:** \$16,391.03

**Release Description:** JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50067181

**Submission Date:** 

### **CITY OF CHICAGO BLANKET RELEASE**

### **Original (Department)**

### SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
11/30/2007	9534	95	34535	50067181	Α		1

ORDERED FROM:

FHP TECTONICS CORP.

8725 W. HIGGINS ROAD

CHICAGO, IL 60631

**DELIVER TO:** 

84-A06

A06

**BUREAU OF BRIDGES AND TRANSIT** 30 N. LASALLE ST - STE 500 CHICAGO ILLINOIS 60602-2570

**DELIVERY CHARGES to be PREPAID** 

TITLE TO PASS ON DELIVERY

CONTACT:

FRED ROBERSON 744-4146

PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

**BUREAU OF ADMINISTRATION AND** 

**PLANNING** 


CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COM	MODITY	NFORMATION	1			QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96819	)		-			16,391.03	USD		1.00	16,391.03
					ONTRACT - R			STRUC	TURES				
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	005	0452	0842055	4364	220540	0000	60192151	000000	00000	0000	681.74
		2	007	0C12	0842125	1380	220540	0000	12070151	000000	00000	0000	6,626.29
		3	006	0897	0842125	8526	220540	0000	60258151	000000	00000	0000	9,083.00
	1										SHIPMEN	T TOTAL:	16,391.03

RELEASE TOTAL:

16.391.03

01 DEC - P HH 1: 23



To: Department of Transportation

Date: September 27, 2007

Sub-Order Total: 16.391.03

## **Disclosure of Retained Parties**

#### A. <u>Definitions and Disclosure Requirements</u>

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2.Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 07-84-7-069

City Hall Graffiti Removal

Specification, loan or other identifying number:

9534

2. Name of Contractor:

**FHP Tectonics** 

3. EACH AND EVERY attorney, lobbyist, accountant,consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)		
JSL Masonry Restoration	10201 Franklin Ave. Franklin Park, IL, 60131	Non	Subcontractor	\$12,474.00 Est.		
FHP Tectonics	O'Hare Plaza8725 W. Higgins Road, Suite 200	Non	Subcontractor	\$3,917.03 Est.		

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury , I ceqtify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

relevant information has been withheld


Sigrnature

Name (Type or Print)

Date Prosectoret

Subscribed and sworn to before me

Notary Public Signature





City of Chicago Richard M. Daley, Mayor

### Department of Transportation

Thomas G. Byrne Commissioner

Gilberto Quiñones Deputy Commissioner

Division of Administration 30 North LaSalle Street Suite 600 Chicago, Illinois 60602-2570 (312) 744-5649 (312) 744-4399 (FAX) www.cityofchicago.org/transportation

20123 4HP: 19

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number: 07-84-7-069

Project Title: Graffiti Removal

Estimated Cost: \$20,000.00

Specification Number: FH Paschen - 34535

Funding Source:

**GOB Funds** 

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincered

Thomas G. Byrne Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

file jlm

Approved:

De

FR //

**NEIGHBORHOODS** 





# **Chicago Department of Transportation (CDOT)** Attachment A

# **Utilizing JOC For City Construction Projects**

Project Number: 07-84-7-069

Department:

TRANSPORTATION

Project Manager: Michelle Woods

Telephone #:

(312) 744-4834

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

This project involves removal of graffiti from limestone and granite at City Hall and in the vicinity.

Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The proposed work requires specialized personnel and equipment. This item of work requires specilized cleaning agents and cannot be performed by the Department of Streets & Sanitation's soda removal system. It would not be time or cost effective for us to perform the work through the City's traditional bid process.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable -various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N. A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N. A.