Release Summary Sheet

Contract (.PO) Number: 9534

Release Number: 65

Specification Number: 34535

Name of Contractor: FHP TECTONICS CORP.

City Department: DEPT OF STREETS & SANITATION

Title of Contract: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Dollar Amount of Release: \$809,253.97

Release Description: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

Procurement Services Contact **Person:** BYRON WHITTAKER

Vendor Number: 50067181.

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

071157 -7 81 li: 16

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE DATE	PURCHASE ORDER	RELEASE NUMBER	SPECIFICATION NUMBER	VENDOR NUMBER	SITE NAME	DELIVERY DATE	PAGE NUMBER
03/06/2007	9534	65	34535	50067181	Α		1

DELIVER TO:

84-A05

A05

BUREAU OF HIGHWAYS 30 N LASALLE ST - STE 400 CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

JAMES BRACEWELL 744-3106

PO DESCRIPTION: JOB ORDER CONTRACT - REHABILITATION OF STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9534

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COM	MODITY	INFORMATION	4		(QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96819)				8	309,253.97	USD		1.00	809,253.97
					ONTRACT - R					TO DEARB	ORN AVE		
		Diet	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT		FUTR	
		Dist	•								GENKL		
		1	006	0132	0842125	9017	220540	TF04	00000000	000000	00000	0000	809,253.97
	1				•••						SHIPMEN	T TOTAL:	809,253.97

RELEASE TOTAL:

809,253.97


SIGNATURE

ORDERED FROM:

FHP TECTONICS CORP.

8725 W. HIGGINS ROAD

CHICAGO, IL 60631



To: Department of Transportation

Date: February 02, 2007

Sub-Order Total: 809,253.97

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1 As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 06-84-7-051

Couch Place

Specification, loan or other identifying number:

9534

2. Name of Contractor:

FHP Tectonics

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)		
FHP Tectonics	O'Hare Plaza8725 W. Higgins Road, Suite 200	Non	Subcontractor	\$252,774.97 Est.		
Acura Inc.	558 County Line Road Bensenville, IL, 60108	MBE	Subcontractor	\$165,222.00 Est.		
Hayes Glass and Mirror	one MTH plaza Hillside, IL, 60162	Non	Subcontractor	\$14,442.00 Est		
LaSalle Glass	401 N Armour St Chicago, IL, 60622	Non	Subcontractor	\$3,700.00 Est.		
Tablet and Ticket	1120 Atlantic Dr West Chicago, IL, 60185	Non	Subcontractor	\$39,450.00 Est.		
Onscape, Inc.	3503 Meadow LaneGlenview, IL	Non	Subcontractor	\$35,623.00 Est.		
Franks Masonry, Inc.	14433 California Ave. Posen, IL, 60469	MBE	Subcontractor	\$65,299.00 Est.		
K&K Iron Works, Inc	5100 S. Lawndale Ave. McCook, IL,	Non	Subcontractor	\$74,164.00 Est.		
Oosterbann & Sons		Non	Subcontractor	\$13,600.00 Est.		
Cable Communications	6200 S. Oakley Chicago, IL, 60636	WBE	Subcontractor	\$138,921.00 Est.		
Divine Signs 919 South Roselle RD Schaumburg, IL, 60193		Non	\$6,058.00 Est.			

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

6. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury Acertify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Name (Type or Print)

Date

Division Manager

Subscribed and sworn to before me

Notary Public Signature

OFFICIAL SEAL TEDD A. BLOOM NOTARY PUBLIC STATE OF ILLINOIS } MY COMMISSION EXPIRES 6-17-2010



City of Chicago Richard M. Daley, Mayor

Department of Transportation

30 North LaSalle Street Suite 1100 Chicago, Illinois 60602-2570 (312) 744-3600

www.cityofchicago.org/transportation

February 16, 2007

Ms. Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number:

06-84-7-051

Project Title:

Couch Place Roadway Improvement -

State St to Dearborn Ave

Estimated Cost:

\$809,254.00

Specification Number:

FH Paschen – 34535

Funding Source:

06-132-84-2125-9017-0540-TF04-151

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

DE

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Cheri Heramb

Acting Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

file

jlm

Approved:

GQ JPB

NEIGHBORHOODS 回開公司

SIGAGO SIGAGO



Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 06-84-7-051

Department:

Engineering

Project Manager: Soliman Khudeira

Telephone #:

(312) 744-9605

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

The scope of work to be performed under this sub-order shall consist of providing a pedestrian friendly environment on Couch Place. Work will include, but not be limited to: constructing underground electrical duct banks; furnishing and installing new light fixtures and appurtenances; alley pavement; drainage improvements; filling in building alcoves; an arched entranceway to Couch Place; installation of advertisement boxes; and new banners.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This project used the traditional bid process. However, there was only one bidder and the bid was 165% above the engineer's estimate.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

This project is not a one trade project.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

This project will be priced fully by the JOC contractor.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

No elements are covered under city term agreement.