# Release Summary Sheet

Contract (PO) Number: 14256

Release Number: 58

**Specification Number:** 51729

Name of Contractor: CITY LIGHTS LTD/ZSL ELECTRIC

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

Dollar Amount of Release: \$84,336.55

Release Description: JOC FOR REGULAR AND EMERGENCY REPAIRS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50528021

**Submission Date:** 

### **CITY OF CHICAGO BLANKET RELEASE**

Original (Department)

### SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
11/20/2007	14256	58	51729	50528021	Α		1

**DELIVER TO:** 

81-E88

E88 **BUREAU OF ELECTRICITY** 2451 S. ASHLAND AVE CHICAGO, ILLINOIS 60608

**DELIVERY CHARGES to be PREPAID** TITLE TO PASS ON DELIVERY

ORDERED FROM:

CITY LIGHTS LTD/ZSL ELECTRIC 9993 VIRGINA AVE (EFT) CHICAGO RIDGE, IL 60415

CONTACT:

PAT SULLIVAN 746-4058

PO DESCRIPTION: Job Order Contract for Bureau of Electricity

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 14256

THIS PURCHASE IS FOR DEPARTMENT:

81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COM	MODITY	INFORMATION	4		(	QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96842	2					84,336.55	USD		1.00	84,336,55
					BULAR AND EN				14256				.,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL.	FUTR	
		1	007	0C12	0812030	1265	220540	0000	12040151	000000	00000	0000	84,336.55
TOTOGRAPH WITH WITH A STREET	1	***************************************		***************************************							SHIPMEN		84,336.55

**RELEASE TOTAL:** 

84,336.55

SIGNATURE

APPROVAL

SIGNATURE

To: Department of Streets and Sanitation

Date: November 02, 2007

Sub-Order Total: 84,336.55

## **Disclosure of Retained Parties**

### A. Definitions and Disclosure Requirements

1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4 "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J07-055.A

73rd Street Dorchester to Stoney Island

Specification, loan or other identifying number:

14256

2. Name of Contractor:

City Lights/ZSL Electric, Inc. Joint Venture

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
City Lights, Ltd.	9993 Virginia Avenue Chicago Ridge, IL, 60415	MBE	Subcontractor	\$36,794.55 Est.
ZSL Electric, Inc.	11875 Topanga Canyon Frankfort, IL, 60423	Non	Subcontractor	\$31,493.00 Est.
Ground Hog Utility Construction	928 W. Central Ave. Roselle, IL, 60172	Non	Subcontractor	\$16,049.00 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Date

November 5, 2007

Signature

Juan Candelaria

Managing Joint Venture Partner

Title

Name (Type or Print)

Subscribed and sworn to before me

COMMISSION EXPIRES 12/31/07 



City of Chicago Richard M. Daley, Mayor

Department of Streets and Sanitation

Michael J. Picardí Commissioner

Glenn A. Tatara Deputy Commissioner

Bureau of Electricity 2451 South Ashland Avenue Chicago, Illinois of 608 (312) 746-4400 (312) 746-6433 (FAX) (312) 744-2971 (TTY)

http://www.cityofchicago.org

Lebruary 13, 2007

Ms. Barbara A. Lumpkin
Chief Procurement Officer
Department of Procurement Services
City Hall, Room 403
121 North LaSalle Street
Chicago, IL 60602

Attn: Catherine Mellon City JOC Manager

Re: Memorandums of Authorization (MOA) for the Residential Lighting Program

Dear Ms. Lumpkin:

A Contract was recently award by DPS to be used primarily for construction the Clavis. Residential Lighting Program. All projects constructed for this program are similar in scope and cost and therefore submitting an MOA for each individual work order under the program is redundant and unnecessary.

We therefore request that this one MOA (with the following Attachment A) be sufficient for all projects constructed under the Residential Light Program. We propose that for each project this MOA will be included in the Sub Order Release Package sent to DPS. MOAs and Attachment As will continued to be submitted for approval for any projects to be constructed with JOC that is outside the scope of the Residential Lighting Program.

a lesto

Please see Attachment A for additional details regarding the program.

If you concur with our recommendation, please sign below and return

Sincereiv.

Gleun Fatara

Deputy Commissioner

Date

TPROVED

🚙 Barbra A. Lumpkin

Chief Procurement Officer

ilite

same of

Par Suffer in a 1

MADEMORS

# ATTACHMENT XOT FEB 15 TO 10: 35

Project Number: To Be Assigned Department: Streets and Sanitation

Project Manager: Kevin McDonnell Telephone No. 312-746-4058

# UTILIZING JOC FOR THE CITY RESIDENTIAL LIGHTING PROGRAM

The Bureau of Electricity is continuing to provide construction services for the Mayor's Residential Lighting Program and the Aldermanic Menu Program with this Contract. The cope of work for these projects consists of the: furnishing and installation of davit light poles, helix foundations, piggyback light fixtures, handholds, directional bore conduit and other electrical equipment. Each project to be accomplished under the Residential lighting Program will be of similar scope.

The Residential Light Program is a fast track program to provide residential lighting as possible to the various wards. When the program was first initiated, in order to meet the demanding time schedule, BOE performed the program with in-house forces, lowever, due to the increased work load and reduced forces, BOE in-house forces were anable to continue to do the program. So it was decided four years ago that JOE would afford BOE the ability to continue to perform the program in a timely manner. Under to C, the Contractor starts construction in less than 20 days after the project design is prepared.

The cost of a typical project to provide lighting for two blocks is from \$100,000 to \$150,000. We anticipate constructing about 80 projects for the program in 2007.

Our Construction Task Catalog includes virtually every work task that will be reduired to ecomplish the program. Therefore, we anticipate that the amount of Non Pre-priced work will be very small, less than 2% of the program value.

8 t. . . .

# CITY OF CHICAGO DEPARTMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

WORK ORDER # : 10720071
SUBJOB : 1707-055.A

DESCRIPTION : NEW RESIDENTIAL LIGHTING PRG

LOCATION : 73RD ST FROM DORCHESTER TO STONY ISLAND

PURPOSE : 2007 ALD MENU

REQUESTOR : ALD HAIRSTON

BILL TO : ALD HAIRSTON

LEM	DESCRIPTION	STINU	QTY	LABOR	MATERIAL	UNIT COST
105	PAVEMENT REMOVED & REPLACED	SQYD	5.0	\$100.98	\$31.46	\$132.44
106	TEMPORARY PAVEMENT PATCHING	TON	0.3	\$33, 12	\$0.00	*33 12
107	SIDEWALK REMOVED & REPLACED	SQFT	750.0	\$6.06	\$1-71	77
108	T & B WITH SCREENINGS	L & F	3.0	\$9.61	\$1,39	\$11.00
112	HANDHOLE, 30" X 36" W/24" F&L	m ACH	2.0	\$807.83	\$433.58	\$1,241,41
113A	H.H., HVY DUTY, 36X36 W/30"F&L	EACH	2.0	\$840.15	\$735.09	\$1.575.24
157	HELIX FDN, 5 FT W/ 10" B.C.	EACH	13.0	\$166.06	\$301.04	\$4.67.10
193A	DUCT/DRBR, 1.25" W/O CBL/SCH80		2,238.0	\$11.07	\$0.61	\$11.68
195A	DUCT/DRBR, 2" W/O CBL/SCH80	LNFT	231.0	\$11.07	\$0.74	\$11.81
249	TRIPLX CBL IN COND 2 #6 & 1 #8	F.	2,767.0	\$2,62	\$2.31	\$4.92
265	CONTROLLER, RES, SL/240 VOLT	EACH	2.0	\$345,97	\$1,146.39	\$1,492,36
267	SVC CONN TO CECO LINE	LOT	2.0	\$250.78	\$0,00	\$250.78
2972	LUMINAIRE, 250W RESIDENTIAL	EACH	13.0	\$100.98	\$0.00	\$100.98
2992	LUM/ACRN/RES/50W TYPE V, SLVR	EACH	13.0	\$130.78	\$912.72	\$1,043.49
505	REW POLE, ALUM, AB, 25'	EACH	9.0	\$284.41	\$0.00	17.782\$
526	REM LUMINAIRE, 400W/310W/150W	EACH	9.0	\$61.06	\$0.00	\$61.06
530	REW MA, ST1, 121	EACH	9.0	\$86.77	\$0.00	\$86.77
550	REM BRANCH WIRES/CABLES, 2 #6		1,217.0	\$0.60	\$0.00	\$0.60
601	BRK DWN FDN - SL	EACH	9.0	\$160.68	\$0.00	\$160.68
705	POLE, ALUM, RES, DAVIT, 12: 5"	EACH	13,0	\$311.37	\$379.30	\$690.67
705A	ARM, ALUM, DAVIT, 4.5" DIA, 8"	EACH	13.0	\$131.47	\$155.63	\$287.10
992	Bit. Conc. Surf. Removal	SOYD	1.0	\$10.14	\$0.00	\$10.14
993	Bit. Conc. Surf. Course	NOT	0,2	\$41,40	\$0.00	\$41.40

WORK ORDER # : DESCRIPTION : : BORBUS

CITY OF CHICAGO
DEPARTMENT OF STREETS & SANITATION
BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

NEW RESIDENTIAL LIGHTING PRG

10720071 307-0550

LOCATION : 73RD ST FROM DORCHESTER TO STONY ISLAND

PURPOSE :

REQUESTOR : 2007 ALD MENU ALD HAIRSTON

BILL TO: ALD HAIRSTON

AND	Feet 1	995 LANDSCAPE REST. (PER BLOCK)		GAL GAL			CROCALTERON	DESCRIPTION
			COMMENDATION OF THE PROPERTY O					
		TACH TACH		GA:			CZ C	ŧ.
		·					~	
The state of the s	6410.7	27. 87.74	* T × T C	\$7.7\$			- 2000	
old dominant to the many of the state of the	10.1426	****	00.00	**************************************			**************************************	The second secon
	27.4478	940	45.40	# / ·	The state of the s	0341 2 000	- A T T 700 T	J P
The second secon	(C+' AC+' : A			÷	The state of the s	TOTAL COS	1012	

Total JOC Construction Costs :

\$99,395.84

, Page Number : 2