Release Summary Sheet

Contract (PO) Number: 15038

Release Number: 4

Specification Number: 51701

Name of Contractor: LEOPARDO COMPANIES, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$172,076.17

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1064375

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

1	EASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
	ATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
10/3	0/2007	15038	4	51701	1064375	Α		1

DELIVER TO:

38-038

038-0030 30 N. LA SALLE ST.

ROOM 3700 Chicago, IL 60602-2500

ORDERED FROM:

LEOPARDO COMPANIES, INC **5200 PRAIRIE STONE PARKWAY**

(EFT)

HOFFMAN ESTATES, IL 60192

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

VICTORIA BROWN 742-0612

PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15038

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

Ship		CC888	AANITY .	INICODERATION	.1			nt La Newyork	11011		UNIT	*****
Line		COMI		INFUNIMATION	ч		•	LUANTITY	UUM		COST	TOTAL COST
1		96842						172,076.17	USD		1.00	172,076.17
		GENE	RAL CO	NSTRUCTION	-PUBLIC	WORKS R	ELATED					
		LEO-0	7-006.A;	OFFICE BUIL	D-OUT; G	-7-052; BA	TCHMAN	l; CIP 130-26-	32951			
i	Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
	1	007	0486	0382005	6309	220540	0000	48137151	000000	00000	0000	172,076.17
1										SHIPMEN		172,076,17
	ine 1	Line 1	Line COMM 1 96842 GENE LEO-C Dist BFY	Line COMMODITY 1 96842 GENERAL CO LEO-07-006.A; Dist BFY FUND	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION LEO-07-006.A; OFFICE BUIL Dist BFY FUND COST CTR	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION-PUBLIC LEO-07-006.A; OFFICE BUILD-OUT; CODIST BFY FUND COST CTR APPR	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION-PUBLIC WORKS R LEO-07-006.A; OFFICE BUILD-OUT; Q-7-052; BA Dist BFY FUND COST CTR APPR ACCNT	Line COMMODITY INFORMATION 1 96842 GENERAL CONSTRUCTION-PUBLIC WORKS RELATED LEO-07-006.A; OFFICE BUILD-OUT; Q-7-052; BATCHMAN Dist BFY FUND COST CTR APPR ACCNT ACTV	Line COMMODITY INFORMATION QUANTITY 1 96842 172,076.17 GENERAL CONSTRUCTION-PUBLIC WORKS RELATED LEO-07-006.A; OFFICE BUILD-OUT; Q-7-052; BATCHMAN; CIP 130-26- Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT	Line COMMODITY INFORMATION QUANTITY UOM 1 96842 172,076.17 USD GENERAL CONSTRUCTION-PUBLIC WORKS RELATED LEO-07-006.A; OFFICE BUILD-OUT; Q-7-052; BATCHMAN; CIP 130-26-32951 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT	Line COMMODITY INFORMATION QUANTITY UOM 1 96842 172,076.17 USD GENERAL CONSTRUCTION-PUBLIC WORKS RELATED LEO-07-006.A; OFFICE BUILD-OUT; Q-7-052; BATCHMAN; CIP 130-26-32951 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL 1 007 0486 0382005 6309 220540 0000 48137151 000000 00000	Line COMMODITY INFORMATION QUANTITY UOM COST 1 96842 172,076.17 USD 1.00 GENERAL CONSTRUCTION-PUBLIC WORKS RELATED LEO-07-006.A; OFFICE BUILD-OUT; Q-7-052; BATCHMAN; CIP 130-26-32951 Dist BFY FUND COST CTR APPR ACCNT ACTV PROJECT RPT CAT GENRL FUTR 1 007 0486 0382005 6309 220540 0000 48137151 000000 00000 00000

RELEASE TOTAL:

172,076.17

APPROVAL:


SIGNATURE

DATE

SIGNATURE

DATE

32:81410 9- NON 20



To: Department of General Services

Date: October 23, 2007

Sub-Order Total: 172,076.14

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2.Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: LEO-07-006.A

Children's Mental Health - Office Build Out

Specification, loan or other identifying number:

9999

2. Name of Contractor:

Leopardo Companies, Inc.

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if pecessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbylst, subcontractor,etc.)	FEE(indicate whether paid sor estimated)
Franklin Glass, Inc.	330 Windy Point Drive Glendale Heights, IL, 60139	Non	Subcontractor	\$3,335.00 Est.
Q.C. Enterprises	2722 S. Hillock Avenue Chicago, IL, 60608	WBE	Subcontractor	\$5,400.00 Est.
Cable Communications	6200 S. Oakley Chicago, IL, 60636	WBE	Subcontractor	\$63,528.00 Est.
Star Contractors Supply, Inc.	9999 Virginia Avenue Chicago Ridge, IL, 60415	Non	Subcontractor	\$10,415.00 Est.
Leopardo Companies, Inc.	333 West Wacker DriveSuite 250	Non	Subcontractor	\$89,398.14 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

- 4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury. It certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

I THUMAEL LANDON

Name (Type or Print)

Date

10/25/2007

Date

10/25/2007

Title

Subscribed and sworn to before me

Notary Public Signature

"OFFICIAL SFAL"
KINNALONE K. NANTHAYONA,
Notary Public, State of Illinois
My Commission Expires 02.14/2008



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Sune 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

September 28 2007

Ms. Barbàra A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

JOC Manager

Funding Source:

Re: JOC Project Number: LEO-07-006.A / Q-7-052

Project Title: Health - Children's Mental Health Office

Build-out

Address: 4314 S. Cottage Grove

Estimated Cost: 200,000.00

Specification Number: 51701

007-0486-038-2005-6309-0540-48137-15

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Mike Batchman at (312) 744-1107 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED:

Chief Procurement Officer

Approved:

Nicholas Ahrens

Mary Capecci_

Arthur Andros

VEIGHBORHOODS







The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

Martin Luther King Comm. Center 4314 S. Cottage Grove

Project No: LEO-07-006.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

Please describe the major features of this project.

Construct offices & waiting areas for the Children's Mental Health Division.

Demo, reconfigure & construct 8 each new offices & two patient waiting areas. All partition walls shall be constructed in accordnace with the DGS drawings, dated September 26, 2007. All floor tile will be provided by DGS to be installed by contractor. All electrical/phone & data conduit to be installed by contractor, phone & data wiring will be provided by EWC.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

JOC is the only means to complete this work by Novemebr 2007, in order to complete the relocation of this section by 12/3/1/07.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

This work requires the use of multiple trades, carpenters, construction laborers and electricians. City electricians will be used to perform work related to phone & data communications.

 If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

No

 If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

There are no term agreements in place to perform this work.