Release Summary Sheet

Contract (PO) Number: 9910

Release Number: 44

Specification Number: 34545

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT - JOC - FLAT WORK

Dollar Amount of Release: \$74,798.70

Release Description: CDOT - JOC - FLAT WORK

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDE R	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
11/08/2007	991 0	44	3454 5	10425 43	Α		1

ORDERED FROM:

CHICAGO, IL 60603

(EFT)

PACIFIC CONSTRUCTION SERVICES

33 W. MONROE ST, STE 2100

DELIVER TO:

84-A06

A06

BUREAU OF BRIDGES AND TRANSIT 30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

FRED ROBERSON 744-4146

PO DESCRIPTION:

CDOT - JOC - FLAT WORK

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 9910

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

Ana

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		сом	MODITY	INFORMATION	ł		(QUANTITY	UOM		UNIT	TOTAL COST
1	1		96875 CDO1		FLAT WORK				74,798.70	USD		1.00	74,798.70
			07-84-8-051; RIVERWALK REPAIRS FOSTER TO DEVO										
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	006	0401	0842145	4181	220540	0000	40087151	000000	00000	0000	74,798.70
********************	1	***********	-A						~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~~		SHIPMEN	T TOTAL:	74,798.70

RELEASE TOTAL:

74,798.70

APPROVAL:


SIGNATURE

DATE

SIGNATI DE-

DATE

11:31HB 6- NON ZO



To: Department of Transportation

Date: October 16, 2007

Sub-Order Total:

74,798.70

Disclosure of Retained Parties

- A. <u>Definitions and Disclosure Requirements</u>

 - 1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
 - 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
 - 4. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any tegislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.
- B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 07-84-8-051

Foster Ave - Underbridge Connector Maintenance

Specification, loan or other identifying number:

9910

2. Name of Contractor:

Pacific Construction

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
Vixen Construction	7600 W 79th St Bridgeview, IL, 60455	Non	Subcontractor	\$62,500.00 Est.
Pacific Construction	33 W. Monroe StreetSuite 2100	Non	Subcontractor	\$12,298.70 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED.

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant

Signature

Name (Type or Print)

Date

Title

Subscribed and sworn to before me

Notary Public Signature

OFFICIAL SEAL KERI NADAR NOTARY PUBLIC, STATE OF ILLINOIS WY COMMISSION EXPIRES 2-14-2010

^{4.} The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.} The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.



City of Chicago Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne Commissioner

Gilberto Quiñones Deputy Commissioner

Division of Administration 30 North LaSalle Street Suite 600 Chicago, Illinois 60602-2570 (312) 744-5649 (312) 744-4399 (FAX)

www.cityofchicago.org/transportation

Mr. Douglas W. Yerkes Acting Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number: 07-84

07-84-8-051

Project Title:

Riverwalk Repairs Foster to Devon

Estimated Cost:

\$90,000.00

Specification Number:

Pacific Construction - 34545

Funding Source:

GOB - 2006 Funds

Dear Mr. Yerkes:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely

Thomas G. Byrne

Commissioner/

APPROVED:

Douglas W. Yerkes, P.E.

Acting Chief Procurement Officer

Approved:

file

Approved:

GQ W

K5 A

FR_12

NEICHBORHOODS





Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 07-84-8-051

Department:

Transportation.

Project Manager: Lynn Hollenberg

Telephone #:

(312) 742-4771

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Repair of path will redirect runoff through minor grading changes. Work includes installation of concrete gutter and replacement of granular sub-grade. Project also includes removal and replacement of iron fence and installation of rip rap to shore up a section of river bank. Temporary pedestrian/bicyclist traffic control will be required as well as restoration of pavement marking lines.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

Erosion to path has created a safety hazard to pedestrians and bicyclists. Repairs to path must be done quickly to correct unsafe conditions and avoid further deterioration.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

The scope of work is to be covered by multiple trades.

If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A - The value of non-prepriced items is expected to be minimal.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

The work is not covered under a term agreement.