Release Summary Sheet

Contract (PO) Number: 15034

Release Number: 5

Specification Number: 51701

Name of Contractor: OLD VETERANS CONSTRUCTION, INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$300,256.99

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1036761

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
09/24/2007	15034	5	51701	1036761	70		1

DELIVER TO:

38-038

038-0030

30 N. LA SALLE ST.

ROOM 3700

Chicago, IL 60602-2500

ORDERED FROM:

OLD VETERANS CONSTRUCTION, INC.

10942 S. HALSTED ST. (EFT)

CHICAGO, IL 60628

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

NICK AHRENS 744-7751

PO DESCRIPTION: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15034

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		СОМ	COMMODITY INFORMATION					QUANTITY U			UNIT COST	TOTAL COST
***	1		96842	2				:	300,256.99	USD		1.00	300,256.99
			GENERAL CONSTRUCTION-PUBLIC WORKS RELATED OVC-07-006.A; PO# 15034; 1869 BLDG ROOF ACCESS; P-4-045; HANSEN										
		Diet	BFY	FUND	COST CTR				•	,			
		Dist	DET	LOND	COSTOIR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	007	0C12	0382005	1237	220540	0000	12025151	000000	00000	0000	300,256.99
	1	^			· · · · · · · · · · · · · · · · · · ·	~	·~··				SHIPMEN	T TOTAL:	300,256.99

RELEASE TOTAL:

300,256.99

APPROVA

SIGNATURE

DATE

SIGNATURE

7 //3 }

CT SEP 27 AN IO: 47

To: Department of General Services

Date: September 10, 2007

Sub-Order Total: 300,256.99

Disclosure of Retained Parties

A. Definations and Disclosure Requirements

1.As and hereo, the bern "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2.5% what to Endouble Order 97-1, every city contract and lease must be accompanied by a disclosure statement

Fig. using contract information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons

We can the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor

ment listified the name of each such person, his or her business address, the nature of the relationship, and the

an initial fees and or estimated to be paid.

3.The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroli,

4."Lu snyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to include any legislative or administration action, or (b) any part or whose duties as an employee of another ascerdes undertaking to influence any legislative or administrative action.

B. Certification

Chaltractor harropy certifies as follows:

1. This Diprincure relates to the following transaction:

Project name: CVC-07-006,A

1869 W Pershing Roof Access

Tpecification,loan or other identifying number;

TBD

Hame of Contractor:

Old Veterans Construction

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be not used by the Contractor with respect to or in connection with the contract or lease is listed below (attach and some pages if necessary);

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Gilco Statifolding	515 Jarvis Des Plaines, IL, 60018	Non	Subcontractor	\$3,597.60 Est.	
Old Vet in an Gerkarastaan	10942 S Halsted Street Chicago, , 60628	MBE	Subcontractor	\$81,009.39 Est.	
McDoru an Dem Albon		Non	Subcontractor	\$19,000.00 Est.	
Villa Com truction them des, Inc	309 Ramona Ave Elgin, IL, 60120	Non	Subcontractor	\$9,300.00 Est.	
Allied Mechaniset Inc.	4901 West 128th Pl. Alsip, , 60803	Non	Subcontractor	\$3,490.00 Est.	
TOLTC > Plund C. ractors	4366 W Ogden Ave Chicago, IL, 60623	MBE	Subcontractor	\$6,698.00 Est.	
Mecour furnit :	3933 Oakton Street Skokie, , 60076	MBE	Subcontractor	\$49,581.00 Est.	
Cobre Concret (See Taby	1900 N Austin Ave Chicago, , 60639		Subcontractor	\$2,400.00 Est.	
Kníc kem oker mestagi	16328 S Lathrop Ave Harvey, IL, 60426		Subcontractor	\$5,000.00 Est.	
Knippe in a, too		Non	Subcontractor	\$120,181.00 Est.	

CHECH : LE 14 / LE 15 PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4.10 intractor to the linds and agrees that the city may rely on the information provided herein and that providing any list among a serior accourance information shall constitute default under the contract and may result in termination of the southwat or lease

5. The destractor undergueds and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the bity whether additionare is required or make the disclosure.

Under the Penalties of paging, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

relevant Hormation Iron Liten withhelps

Signat e

Tisdal

Name Tipe or first)

Subsciend and twomite before me

Notary

9-17-07

Date

Senior Project Manager

OFFICIAL SEAL JOANN M ZAJAC NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES 10/28/10



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

September 10 2007

Ms. Barbara A. Lumpkin Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

07 SEP 12 AH 9:48

Attn: Catherine Mellon

JOC Manager

Re: JOC Project Number:

OVC-07-006.A / P-4-045

Project Title:

1869 Building - Roof Access

Address:

1869 W. Pershing

Estimated Cost:

300,000.00

Specification Number: 51701

Funding Source:

07-0C12-38-2005-1237-0540-12025-151

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Ivan Hansen at (312) 742-1336 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED:

Barbara A. Lumpkin

Chief Procurement Officer

Approved:

Nicholas Ahrens

Mary Capecci

Arthur Andros



The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

1869 Building 1869 W. Pershing

Project No: OVC-07-006.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

This shaft currently houses the boiler vent pipeing and also is the main electrical riser for security and access. Per code, nothing can be in the same chase as this exhaust piping, the contractor will install steel supports, new floor and a 2 hr fire rated wall. The contractor will also add a roof stair in the same shaft. This also required by code for the fire department.

Divide mechanical shaft and add roof access per drawings dated 6-26-07

Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

These issues were brought up during permit review and this work is critical to gain our certificate of occupancy. DGS trades are doing the build out on FIrs 1/2/ 3 and coordination while this is going on is critical.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Multitrade - Iron workers, carpenters, laborers and bricklayers

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

All items contained in the CTC

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

NO