Release Summary Sheet

Contract (PO) Number: 15879

Release Number: 12

Specification Number: 58904

Name of Contractor: PACIFIC CONSTRUCTION SERVICES

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF

FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$13,346.29

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF

FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 1042543

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
12/18/2008	15879	12	58904	1042543	Α	•	1

DELIVER TO:

84-A06

A06

BUREAU OF BRIDGES AND TRANSIT

30 N. LASALLE ST - STE 500 CHICAGO ILLINOIS 60602-2570

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

744-5887

PO DESCRIPTION:

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

ORDERED FROM:

CHICAGO, IL 60640

SUITE B

PACIFIC CONSTRUCTION SERVICES

4700 N RAVENSWOOD (EFT)

STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15879

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

BUREAU OF ADMINISTRATION AND

PLANNING

CHICAGO ILLINOIS 60602-2570, IL

TOTAL COS	UNIT COST	UOM	QUANTITY	(N	NFORMATION	MODITY	COM	Ship Line	PO Line	
13,346.2	1.00	ÜSD	13,346.29					5	96875	1	1	
	CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES REQ# 41259 FOR 08-84-10-009; STREETSCAPE MAINTENANCE 2008/PHASE 2; PO# 15879											
		PHASE 2; PO# 15879	NANCE 2008/	E MAINTEI	ETSCAPE	109; STRE	OR 08-84-10-0	41259 F	REQ#			
	FUTR		NANCE 2008/ PROJECT	E MAINTEI ACTV		009; STRE APPR	OR 08-84-10-0 COST CTR	41259 F FUND	REQ#	Dist		
13,346.2	FUTR 0000									Dist 1		

RELEASE TOTAL:

13,346.29

SIGNATURE

DATE

SIGNATURE DAT



To: Department of Transportation

Date: December 03, 2008

Sub-Order Total: 13,346.29

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1 every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-10-009

Streetscape Maintenance 2008 / Phase 2

Specification, loan or other identifying number:

15879

2. Name of Contractor:

Pacific Construction Services

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid or estimated)	
Midwest Fence	900 N Kedzie Chicago, IL, 60651	Non	Subcontractor	\$10,240.00 Est.	
Pacific Construction Services	4700 North RavenswoodSuite B	Non	Subcontractor	\$3,106.29 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4.The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Name (Type or Print)

Date

Title

Subscribed and sworn to before me

this

_day of <u>またさ・</u>2

Notary Public Signature



The Department of Transportation

Reason why the MOA differs from the Sub Order

Project No: 08-84-10-009

Streetscape Maintenance 2008/ Phase 2

1. The Sub Order amount differs from the MOA estimate for the following reasons:

Cost was lowered because 7001 South Calumet Avenue fencing was removed from project scope.



City of Chicago Richard M. Daley, Mayor

Department of Fransportation

Thomas G. Byrne Commissioner

Gilberto Ouinones Deputy Commissioner

Division of Administration 30 North LaSalle Street Suite 600 Chicago, Illinois 60602-2570 (312) 744-5649 (312) 744-4399 (FAX)

www.cityofchicago.org/transportation

September 26 2008

Mr. Montel M. Gayles Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

City JOC Manager

Re: **JOC Project Number:**

08-84-10-009

Project Title:

Streetscape Maintenance 2008/ Phase 2

Estimated Cost:

\$21,900.00

P.O. Number:

Pacific Construction Services - 15879

Funding Source:

08-0C16-84-2145-1762-0540-16072-151

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely

Thomas G. Byrne

Commissioner

APPROVED:

Montel M. Gayles

Chief Procurement Officer

Approved:

file

jlm

Approved:

Reviewed by::

NEIGHBORHOODS





Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 08-84-10-009

Department:

Transportation Project Devel

Project Manager: Jerry Kalwasinski

Telephone #:

(312) 744-5887

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Streetscape Maintenance 2008 / Phase 2 Decorative Fence Replacement and Decorative / Protective Bollard Replacement.

Planter fence replacement only at the following locations.

- West 34th Place and South Halsted Street.
- 8000 South Kedzie Avenue
- 7101 South Calumet Avenue.

Decorative/Protective Bollard Replacement only at the following location.

- 2429 South Oakley Avenue.
- Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This work is a time sensitive installation on a small scale. Aldermen have requested replacement at these locations before the end of the 2008 construction season.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

This work will involve multiple trades.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

NA

If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

The use of the JOC process would assist in the management and implementation of this time sensitive project. By utilizing the JOC process, efficient timing of construction and installation can be maintained for the completion of the project during the 2008 construction year. There are no term agreements available at this time that include replacement of decorative planter fencing and installing decorative / protective bollards.