Release Summary Sheet

Contract (PO) Number: 15880

Release Number: 1

Specification Number: 58904

Name of Contractor: FH PASCHEN SN NIELSEN&ASS LLC

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$143,727.28

Release Description: CDOT-JOC REPAIRS, RECONSTRUCTION & REHABILITATION OF

FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50167025

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
6/6/2008	15880	1	58904	50167025	Α		1

DELIVER TO:

84-A06

A06

BUREAU OF BRIDGES AND TRANSIT
30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

744-4834

PO DESCRIPTION:

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

ORDERED FROM:

O'HARE PLAZA

CHICAGO, IL 60631

FH PASCHEN SN NIELSEN&ASS LLC

8725 W HIGGINS SUITE 200

STRUCTURES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15880

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COM	MODITY	INFORMATIO	١		(YTITMAU	UOM		UNIT COST	: -T	STAL COST
1	1		96875					1	143,727.28	USD		1.00	9	143,727.28
			SPAC	E & STR	EPAIRS, RECO UCTURES LOWER WAC				ATION OF FLA	AT WORK S	PACE, SITI	E WORK	743	
													Cry .	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	- 1	
		Dist 1	BFY 008	OC16	0842125	1665	220540	0000	16033151	000000	GENRL 00000	0000	્છે′	143,727.28

RELEASE TOTAL:


143,727.28

SKIGNATURE

ĎAT

SIGNATURE

DATE



To: Department of Transportation

Date: May 15, 2008

Sub-Order Total:

143,727.28

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1 every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 08-84-11-009

Lower Wacker CMU Wall

Specification, loan or other identifying number:

15880

2. Name of Contractor:

F.H.Paschen, S.N.Nielsen & Assoc., Inc.

EACH AND EVERY attorney lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid or estimated)	
Pressure Washing Systems	1615 S. 55th Ave Cicero, IL, 60804	Non	Subcontractor	\$11,369.00 Est.	
Franks Masonry, Inc.	14433 California Ave. Posen, IL, 60469	MBE	Subcontractor	\$93,510.00 Est.	
Industrial Fence	1300 S. Kilbourne Ave. Chicago, IL, 60623	MBE	Subcontractor	\$4,320.00 Est.	
FH Paschen	8725 W. Higgins Road Chicago, IL, 60631	Non	Subcontractor	\$34,528.28 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Jnder th€ Penalties of perjury	, I certify that	I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and com	nloto and that
elevant information has been	withheld	that the mornator disclosed field in the and con	ipiete, and that no

Date

Name (Type or Print

Title

^{4.} The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.} The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

this day of May 20 08

Notary Public Signature

OFFICIAL SEAL
DAWN L. SAPORALE
NOTARY PUBLIC, STATE OF ILLUSIS
NY COMMISSION ESPIRES 67-2017



City of Chicago Richard M. Daley, Mayor

Department of Transportation

Thomas G. Byrne Commissioner

Gilberto Quiñones Deputy Commissioner

Division of Administration 30 North LaSalle Street Suite 600 Chicago, Illinois 60602-2570 (312) 744-5649 (312) 744-4399 (FAX)

www.cityofchicago.org/transportation

UB APR 18 17 2: 50

NEIGHBORHOODS



April 17 2008

Mr. Montel M. Gayles Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Catherine Mellon

City JOC Manager

Re: JOC Project Number: 08-84-11-009

Project Title: Lower Wacker CMU Wall

Estimated Cost: \$150,000.00

P.O. Number: F.H.Paschen, S.N.Nielsen & Assoc., Inc. - 15880

Whottaked

Funding Source: GOB Funds

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely

Thomas G. Byrne Commissioner

APPROVED:

Montel M. Gayles

Chief Procurement Officer

Approved: file

ilm

Approved:

GQ /

FR A

Reviewed by::

ou Langone

NORATS.



Chicago Department of Transportation (CDOT) Attachment A

Utilizing JOC For City Construction Projects

Project Number: 08-84-11-009

Department:

TRANSPORTATION

Project Manager: Michelle Woods

Telephone #:

(312) 744-4834

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3.4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

The project scope includes installation of a soundwall barrier between the Riverwalk and Lower Wacker Drive. The Riverwalk concession program has requested a buffer from the loud noises of the passing traffic to allow for a more relaxing dining experience on the Riverwalk.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

The Riverwalk concession program begins May 1, 2008. The traditional bid process timeline can not meet our completion goal.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Not applicable -various trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N. A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N. A.