Release Summary Sheet

Contract (PO) Number: 15035

Release Number: 13

Specification Number: 51701

Name of Contractor: PAUL BORG CONSTRUCTION CO INC

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$644,988.19

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50086541

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**



Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	
2008-04-23	15035	13	51701	50086541	A	DATE	NUMBER 0

DELIVER TO:

38-038

038-0030

30 N. LA SALLE ST.

ROOM 3700

Chicago, IL 60602-2500

ORDERED FROM:

PAUL BORG CONSTRUCTION CO INC 2007 S MARSHALL BLVD (EFT)

CHICAGO, IL 60623

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

742-3987

PO DESCRIPTION:

DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15035

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

Ship PO

1

1

Line Line

1

96842

COMMODITY INFORMATION

QUANTITY 644 988,19

UOM

UNIT COST 1,00

TOTAL COST 644 988,19

GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

PBC-08-009.A; UPGRADE FIRE ALARM SYSTEM; L-5-051; BATCHMAN; CIP 130-16-32824

Dist BFY

FUND COST CTR

APPR ACCNT

ACTV

PROJECT RPT CAT

USD

GENRL FUTR

644 988 19

007

0C10 0382005 1594

220540

0000

11200151 000000

00000 0000

SHIPMENT TOTAL:

644 988,19

RELEASE TOTAL:

644 988,19

APPROVAL:

SIGNATURE

08 HA 3 - 1 H 80

To: Department of General Services

Date: May 06, 2008

Sub-Order Total: 644,988.19

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.

2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.

3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.

4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: PBC-08-009.A

Area4 Police headquarters

Specification, loan or other identifying number:

15035

2. Name of Contractor:

Paul Borg Construction

EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated
to be retained by the Contractor with respect to or in connection with the contract or lease is listed below
(attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid sor estimated)	
IMC Connect, Inc.	207 E. Ohio St., #293 Chicago, IL, 60611	MBE	Supplier	\$85,582.50 Est.	
Paul Borg Construction	2007 South Marshall Blvd Chicago, IL, 60623	Non	Subcontractor	\$56,122.59 Est.	
Monarch Fire Protection, Inc.	645 Joilet Street West Chicago, IL, 60185	Non	Subcontractor	\$188,200.00 Est.	
All Phase Electric	1229 E. Algonquin Rd Arlington Heights, IL, 60005	Non	Subcontractor	\$298,083.10 Est.	
Paniagua Group 808 N. Central Avenue Unit E Wood Dale, IL,		MBE	Subcontractor	\$17,000.00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

Under the Penalties of perjury , I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld

Signature

Date

Name (Type or Print)

Title

^{4.}The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.} The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Subscribed and sworn to before me

day of MD)

Notary Public Signature

OFFICIAL SEAL
DONNA M MORAN
NOTARY PUBLIC - STATE OF ILLINOIS
MY COMMISSION EXPIRES 01/23/12



City of Chicago Richard M. Daley, Mayor

Department of General Services

Michi E. Peña Commissioner

Suite 3700 30 North LaSalle Street Chicago, Illinois 60602-2586 (312) 742-3124 (312) 744-9883 (FAX) http://www.cityofchicago.org

The Spec # on MOA (26799) and Project # (5B5-019.A)

differ from the Release

as the MOA was submitted Ms. Barbara A. Lumpkin Chief Procurement Officer

under Peul Bors's old contrea and before the Release was

issued it was decided

to Switch the Release to

Paul Bors's new Contract. There

was not enough capacity on

Peul Burs's Old

JOC Project Number: JB5-019.A / L-5-051

CPD Area 4 Fire Alarm System

Contract (Spec 2679

Project Title: Address:

July 17 2007

City Hall, Room 403 121 North LaSalle Street

Chicago, Il 60602

Attn:

Re:

3151 W. Harrison

Estimated Cost:

Department of Procurement Services

Catherine Mellon

JOC Manager

655,000.00

Specification Number:

26799 (1)

Funding Source:

007-497-38-2005-4399-0540-90211-151, 02-497-38-2005-4159-0540-90098-151 c

Dear Ms. Lumpkin:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Mike Batchman at (312) 744-1107 and all other inquiries to Staci-Rae Bixler at 744-1636.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Michi E. Peña Commissioner

APPROVED:

Barbara & Lumpkin

Chief Procurement Officer

Approved:

Nicholas Ahrens

Arthur Andros 📙

VEIGHRORHOODS



The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

11th District (Area 04) 3151 W. Harrison

Project No: JB5-019.A

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Upgrade fire alarm & fire sprinkler system in main headquaters building, parking garage & install a new alarm system in the Fleet maintenance garage.

Upgrade entire fire alarm system in the headquarters building. Install a new fire alarm system in the Fleet maintenance garage & repair/replace the dry sprinkler fire suppressiion system located in the parking garage.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

JOC is being used to expidite this work due to a recent electrical fire within the facility.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

This is a multi-trade project requiring electricians, pipefitters and construction laborers.

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

No NPP items will be used.

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

This work is not covered under a city term agreement



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management

JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept: Originator:		Chicago Police Department	Date: Phone:	July 17, 2007				
		Mike Batchman		(312) 744-1107				
Project Number	r:	JB5-019.A / L-5-051						
Project Name:		CPD Area 4 Fire Alarm System						
Project Scope: Location/Address:		Upgrade entire fire alarm system in the headquarters building. Install a new fire alarm system in the Fleet maintenance garage & repair/replace the dry sprinkler fire suppressiion system located in the parking garage.						
		3151 W. Harrison						
Justification:		Life Safety systems & equipment upgrades.						
Est. Project Bud	dget:	\$655,000.00			_			
CIP#;		130-16-32824 130-16-0152						
Funding Strips:		007-497-38-2005-4399-0540-90211-151						
Funding Verified By:		La Elisa	J.		_			
Can this request	be completed	d by one of the following:						
1	In-House	Trades Yes	Yes	No X				
2 3	Term Con Competiti			No X				
3	Competiti	ve blu res		No X				
If No, for any of	the above ple	ease explain:						
2. There are no	city term agr	m the major components of this pro eements in place to complete this ed due to a recent electrical fire at	work.					
APPROVED:								
Time	eh	Meny		7-17-07				
Nicholas J. Al	nrens, Jr., De	outy Commissioner		Date				
Míchì E. Peña	, Commission	ner		Date				