Release Summary Sheet

Contract (PO) Number: 14256

Release Number: 89

Specification Number: 51729

Name of Contractor: CITY LIGHTS LTD/ZSL ELECTRIC

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

Dollar Amount of Release: \$59 654,41

Release Description: JOC FOR REGULAR AND EMERGENCY REPAIRS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50528021

Submission Date:

CITY OF CHICAGO **BLANKET RELEASE**

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER	NUMBER	NUMBER	NAME	DATE	NUMBER
8/18/2008	14256	89	51729	50528021	Α		1

ORDERED FROM:

CITY LIGHTS LTD/ZSL ELECTRIC

9993 VIRGINA AVE (EFT)

CHICAGO RIDGE, IL 60415

DELIVER TO:

81-E88

E88

BUREAU OF ELECTRICITY 2451 S. ASHLAND AVE CHICAGO, ILLINOIS 60608

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

6-4643

PO DESCRIPTION: Job Order Contract for Bureau of Electricity

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 14256

THIS PURCHASE IS FOR DEPARTMENT:

81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COM	MODITY	INFORMATIO	N		(QUANTITY	UOM		UNIT COST	TOTAL COST
1	1		96842	2					59.654.41	USD		1.00	59,654,41
					GULAR AND EM H VOLTAGE R		- / /		INOIS: PO# 1/	1256			00,004.41
		Dist		FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	800	0648	0813075	9004	220340	0000	00000000	000000	00000	0000	12,301.96
		2	800	0648	0813075	9004	220005	0000	00000000	000000	00000	0000	45,165,66
		3	800	0648	0813075	9004	220140	0000	00000000	000000	00000	0000	2,186.79
	1										SHIPMEN	T TOTAL:	59,654,41

RELEASE TOTAL:

To: Department of Streets and Sanitation

Date: May 06, 2008

Sub-Order Total: 59,654.40

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1 As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2 Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll
- 4 "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: J07-071

High Voltage Relocation 533 E. Illinois

Specification, loan or other identifying number:

14256

2. Name of Contractor:

City Lights/ZSL Electric, Inc. Joint Venture

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)
City Lights, Ltd.	9993 Virginia Avenue Chicago Ridge, IL, 60415	MBE	Subcontractor	\$59,654.40 Est.

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

nplete, and that no

n behalf of the Contractor that the information disclosed herein is true and con
May 9, 2008
Date
Managing Joint Venture Partner
Title

Subscribed and sworn to before me

this	9th	_day of _	May	20	08	
	1 M. 3 - 4 .		77	w/		
Not	ary Public Sign:	ature				

OFFICIAL BEAL THERYL FOLEY OTARY PUBLIC - STATE OF ILLINOIS WY COMMISSION EXPIRES: 12/31/11

^{4.} The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

^{5.}The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.



City of Chicago Richard M. Daley, Mayor

Department of Streets and Sanitation

Michael J. Picardi Commissioner

Glenn A. Tatara **Deputy Commissioner**

Bureau of Electricity 2451 South Ashland Avenue Chicago, Illinois 60608 (312) 746-4400 (312) 746-6433 (FAX) (312) 744-2971 (TTY)

http://www.cityofchicago.org

January 29 2008

Mr. Montel M. Gayles Chief Procurement Officer Department of Procurment Services City Hall, Room 403 121 North LaSalle Street Chicago, Il 60602

Attn: **Catherine Mellon**

City JOC Manager

JOC Project Number: Re:

J07-071.A

Project Title:

P.B. high voltage relocation 533 E Illinois

Estimated Cost:

\$40,000.00

Specification Number: 14256

Funding Source:

07-423-81-2030-9006-0005-2200TF04

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachement A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 312-746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely.

Glenn Tatara

Deputy Commissioner

APPROVED:

Montel M. Gayles

Chief Procurement Officer

Date

Approved:

NEIGHBORHOODS





, CITY OF CHICAGO DEPARIMENT OF STREETS & SANITATION BUREAU OF ELECTRICITY

JOC CONSTRUCTION COST ESTIMATE

707-671人 subjob: WORK ORDER # :

HIGH VOLTAGE RELOCATION 533 E. ILLINOIS ST. DESCRIPTION :

LOCATION :

PRIVATE PURPOSE :

SPIRE LLC. REQUESTOR:

SPIRE LLC. BILL TO:

ITEM	DESCRIPTION	UNITS	QTY	LABOR	MATERIAL	UNIT COST	TOTAL COST
108	T & B WITH SCREENINGS	LNFT	35.0	\$9.61	\$1.39	\$11.00	\$385.09
120	DRILL EXIST MNHOLE OR HNDHOLE	ЕАСН	5.0	\$147.03	\$1.09	\$148.12	\$740.58
123	CLEAN EXIST MH / HAND HOLE	EACH	1.0	\$207.58	\$1.35	\$208.93	\$208.93
127	GALV STL COND IN TRNCH, 4"	LNFT	50.0	\$11.35	\$16.15	\$27.50	\$1,375,17
145A	CONC FDN FOR "SUPER P" CABINET	ЕАСН	1.0	\$1,212.96	\$498.62	\$1,711.58	\$1.711.58
241	SERVICE INSTALLATION - 200A	ЕАСН	0.9	\$395.84	\$755.33	\$1,151,17	\$6.907.02
252	CABLE IN CONDUIT, 1/C #1/0	LNFT	20.0	\$2.39	\$3.33	\$5.72	\$114.33
253	PULL & REINSTALL CBLS IN COND	LNFT	150.0	\$4.66	\$0.00	\$4.66	\$698.62
254	CABLE IN CONDUIT, 1/c #2/0	LNFT	70.0	\$2.95	\$3.89	\$6.84	\$478.71
572	REM CONTROLLER - BASE MTD	ЕАСН	1.0	\$175.14	\$0.00	\$175.14	\$175.14
603	BRK DWN FDN FOR BASE-MTD CNTRL	EACH	1.0	\$200.85	\$0.00	\$200.85	\$200,85
666	Construction Crew Cost	HRS	53.0	\$272.28	\$0.00	\$272.28	\$14,430.88
999A	EW&C Crew Cost	HRS	37.0	\$272.28	\$0.00	\$272.28	\$10,074.39

\$37,501.28 Total JOC Construction Costs :

ATTACHMENT A

Project Number: J07-071.A Department: Streets and Sanitation

Project Manager: Kevin McDonnell Telephone No: 312-746-4058

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE; The following documents must be attached to the MOA: 1.) A cost estimate 2.) This Attachment A.

1. Please describe the major feature of this project.

This project is relocating a high voltage controller at 533 E. Illinois. This project has to be coordinated with Com Ed.

2. Please explain why this project could not be bid using the city's traditional process and the need to use the JOC procurement system.

The Bureau of Electricity had planned to do this project with City Forces, but due to our work load, we can't do it in a timely manner. The Bureau of Electricity can't use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

3. If this project is one trade project please provide additional explanation of why it would be in the City's best interest to do the project under JOC.

Multiple trades involved.

4. If the proposed project is less than \$200,000 the amount of non pre-priced work must be less than 25%. If the proposed project is valued at \$200,000 or more the amount of non pre-priced work must not exceed 15%. Please explain if it is anticipated if these limits will be exceeded.

N/A.

5. If some elements of the proposed JOC project scope of work are covered by City term agreements, these elements should be removed from the JOC projects scope of work. If it is not desirable to do so, please explain.

N/A.