Release Summary Sheet

Contract (PO) Number: 14256

Release Number: 126

Specification Number: 51729

Name of Contractor: CITY LIGHTS LTD/ZSL ELECTRIC

City Department: DEPT OF STREETS & SANITATION

Title of Contract: Job Order Contract for Bureau of Electricity

Dollar Amount of Release: $338,088.53

Release Description: JOC FOR REGULAR AND EMERGENCY REPAIRS

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 50528021
Submission Date:
CITY OF CHICAGO
BLANKET RELEASE

SUBJECT TO SUBCONTRACTOR CERTIFICATION
Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer.

<table>
<thead>
<tr>
<th>RELEASE DATE</th>
<th>PURCHASE ORDER</th>
<th>RELEASE NUMBER</th>
<th>SPECIFICATION NUMBER</th>
<th>VENDOR NUMBER</th>
<th>SITE NAME</th>
<th>DELIVERY DATE</th>
<th>PAGE NUMBER</th>
</tr>
</thead>
<tbody>
<tr>
<td>10/26/2009</td>
<td>14256</td>
<td>126</td>
<td>51729</td>
<td>50528021</td>
<td>A</td>
<td></td>
<td>1</td>
</tr>
</tbody>
</table>

DELIVER TO: 81-E88

E88
BUREAU OF ELECTRICITY
2451 S. ASHLAND AVE
CHICAGO, ILLINOIS 60608
Chicago, IL

ORDERED FROM:
CITY LIGHTS LTD/ZSL ELECTRIC
9993 VIRGINIA AVE (EFT)

CHICAGO RIDGE, IL 60415

DELIVERY CHARGES to be PREPAID
TITLE TO PASS ON DELIVERY

CONTACT: 746-4400

PO DESCRIPTION: Job Order Contract for Bureau of Electricity

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND/OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 14256

THIS PURCHASE IS FOR DEPARTMENT: 81 - DEPT OF STREETS & SANITATION

SUBMIT THE ORIGINAL INVOICE TO:

<table>
<thead>
<tr>
<th>PO Line</th>
<th>Ship Line</th>
<th>COMMODITY INFORMATION</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>1</td>
<td>96842</td>
</tr>
</tbody>
</table>

QUANTITY: 338,088.53
UOM: USD
UNIT COST: 1.00
TOTAL COST: 338,088.53

JOC FOR REGULAR AND EMERGENCY REPAIRS
REQ# 46278; J07-099A; WHITNEY YOUNG HIGH SCHOOL; PO# 14256

<table>
<thead>
<tr>
<th>Dist</th>
<th>BFY</th>
<th>FUND</th>
<th>COST CTR</th>
<th>APPR</th>
<th>ACNT</th>
<th>ACTV</th>
<th>PROJECT</th>
<th>RPT CAT</th>
<th>GENRL</th>
<th>FUTR</th>
</tr>
</thead>
<tbody>
<tr>
<td>1</td>
<td>009</td>
<td>0215</td>
<td>0812030</td>
<td>9016</td>
<td>220140</td>
<td>TF04</td>
<td>00000000</td>
<td>000000</td>
<td>0000</td>
<td>0000</td>
</tr>
</tbody>
</table>

SHIPMENT TOTAL: 338,088.53

RELEASE TOTAL: 338,088.53

PAYMENT ON THIS ORDER WILL BE MADE UPON RECEIPT OF AN ORIGINAL VENDOR INVOICE FORM REFERENCING THIS ORDER.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.
Disclosure of Retained Parties

A. Definitions and Disclosure Requirements
1. As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
2. Pursuant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement.
3. Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contractor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
4. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
5. "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administrative action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification
Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

   Project name: J07-099.A Whitney Young Lighting

   Specification, loan or other identifying number: 14256

2. Name of Contractor: City Lights/ZSL Electric, Inc. Joint Venture

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

<table>
<thead>
<tr>
<th>Name</th>
<th>BUSINESS ADDRESS</th>
<th>MBE WBE or Non</th>
<th>RelationShip (attorney, lobbyist, subcontractor, etc.)</th>
<th>$</th>
</tr>
</thead>
<tbody>
<tr>
<td>City Lights, Ltd.</td>
<td>9993 Virginia Avenue</td>
<td>MBE</td>
<td>Subcontractor</td>
<td>$172,290.53 Est.</td>
</tr>
<tr>
<td>ZSL Electric, Inc.</td>
<td>11875 Topanga Canyon</td>
<td>Non</td>
<td>Subcontractor</td>
<td>$116,622.00 Est.</td>
</tr>
<tr>
<td>Ground Hog Utility Construction</td>
<td>928 W. Central Ave.</td>
<td>Non</td>
<td>Subcontractor</td>
<td>$49,176.00 Est.</td>
</tr>
<tr>
<td></td>
<td>Roselle, IL, 60012</td>
<td></td>
<td></td>
<td></td>
</tr>
</tbody>
</table>

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurate information shall constitute default under the contract and may result in termination of the contract or lease.
5. The Contractor understands and agrees that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no relevant information has been withheld.

Signature

Juan Candelaria
Name (Type or Print)

October 6, 2009
Date
Managing Joint Venture Partner
Title

Subscribed and sworn to before me
this 6th day of October 2009
Cheryl Foley
Notary Public - State of Illinois
My Commission Expires: 12/31/11
Disclosure Statement
August 21 2009

Mr. Montel M. Gayles  
Chief Procurement Officer  
Department of Procurement Services  
City Hall, Room 403  
121 North LaSalle Street  
Chicago, IL 60602

Attn: Carol Johnson  
City JOC Manager

Re: JOC Project Number: J07-099.A  
Project Title: TIF lighting- Whitney Young H.S  
Estimated Cost: $375,000.00  
Specification Number: 14256  
Funding Source: 09-215-81-2030-9016-220140-TF04

Dear Mr. Gayles:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Kevin McDonnell at 312-746-4058.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

Robert L. Myers  
Deputy Commissioner

Date

Montel M. Gayles  
Chief Procurement Officer

Date

Approved: Pat Sullivan
ATTACHMENT A

Project Number: J07-099.A Department: Streets and Sanitation
Project Manager: Kevin McDonnell Telephone No: 312-746-4058

UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items 3 through 5. NOTE: The following documents must be attached to the MOA:
1.) A cost estimate 2.) This Attachment A.

1. Please describe the major feature of this project.

   This project is installing a new residential street lighting system around Whitney Young H.S. The new lighting will be on Adams, Jackson, and Van Buren from LaLrn to Loomis and on Monroe from Ashland to Loomis. The contractor will install and supply all material needed.

2. Please explain why this project could not be bid using the city’s traditional process and the need to use the JOC procurement system.

   The Bureau of Electricity had planned to do this project with City Forces, but due to our work load, we can’t do it in a timely manner. The Bureau of Electricity can’t use the traditional bid process because of the time frame involved. The Bureau of Electricity established JOC to help us manage these situations when they occur.

3. If this project is one trade project please provide additional explanation of why it would be in the City’s best interest to do the project under JOC.

   Multiple trades involved.

4. If the proposed project is less than $200,000 the amount of non pre-priced work must be less than 25%. If the proposed project is valued at $200,000 or more the amount of non pre-priced work must not exceed 15%. Please explain if it is anticipated if these limits will be exceeded.

   N/A.

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, these elements should be removed from the JOC projects scope of work. If it is not desirable to do so, please explain.

   N/A.
<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>UNITS</th>
<th>QTY</th>
<th>LABOR</th>
<th>MATERIAL</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
</tr>
</thead>
<tbody>
<tr>
<td>105</td>
<td>PAVEMENT REMOVED &amp; REPLACED</td>
<td>TON</td>
<td>6.0</td>
<td>$100.98</td>
<td>$31.66</td>
<td>$132.64</td>
<td>$794.64</td>
</tr>
<tr>
<td>106</td>
<td>TEMPORARY PAVEMENT PATCHING</td>
<td>TON</td>
<td>0.3</td>
<td>$33.12</td>
<td>$67.23</td>
<td>$100.36</td>
<td>$325.00</td>
</tr>
<tr>
<td>107</td>
<td>SIDEWALK REMOVED &amp; REPLACED</td>
<td>SQFT</td>
<td>5000.0</td>
<td>$6.06</td>
<td>$1.71</td>
<td>$7.77</td>
<td>$38,965.23</td>
</tr>
<tr>
<td>108</td>
<td>T &amp; B WITH SCREENINGS</td>
<td>LNFT</td>
<td>108.0</td>
<td>$9.61</td>
<td>$1.30</td>
<td>$11.00</td>
<td>$1,188.77</td>
</tr>
<tr>
<td>112</td>
<td>HANDBONE, 30&quot; X 36&quot; W/24&quot; F &amp; L</td>
<td>EACH</td>
<td>2.0</td>
<td>$807.83</td>
<td>$654.55</td>
<td>$1,462.38</td>
<td>$2,924.76</td>
</tr>
<tr>
<td>120</td>
<td>DRILL EXIST MNHOLE OR HANDBONE</td>
<td>EACH</td>
<td>18.0</td>
<td>$147.03</td>
<td>$1.09</td>
<td>$148.12</td>
<td>$2,666.08</td>
</tr>
<tr>
<td>123</td>
<td>CLEAN EXISTING MH / HANDBONE</td>
<td>EACH</td>
<td>13.0</td>
<td>$207.59</td>
<td>$1.35</td>
<td>$208.93</td>
<td>$2,716.13</td>
</tr>
<tr>
<td>157</td>
<td>HELIX FDN, 5 FT W/10&quot; B.C.</td>
<td>EACH</td>
<td>43.0</td>
<td>$166.06</td>
<td>$301.04</td>
<td>$467.10</td>
<td>$20,855.49</td>
</tr>
<tr>
<td>158</td>
<td>ELECMOND, STL IN EXIST FDN, 2&quot;</td>
<td>EACH</td>
<td>1.0</td>
<td>$274.66</td>
<td>$76.47</td>
<td>$351.13</td>
<td>$351.13</td>
</tr>
<tr>
<td>163</td>
<td>INTERCEPT EXISTING CONDUIT</td>
<td>EACH</td>
<td>2.0</td>
<td>$37.16</td>
<td>$1.09</td>
<td>$38.25</td>
<td>$76.50</td>
</tr>
<tr>
<td>193A</td>
<td>DUCT/DRIP, 1.25&quot; W/O CBL/SCHBO</td>
<td>LNFT</td>
<td>6105.0</td>
<td>$11.07</td>
<td>$0.61</td>
<td>$11.68</td>
<td>$71,326.36</td>
</tr>
<tr>
<td>195A</td>
<td>DUCT/DRIP, 2&quot; W/O CBL/SCHBO</td>
<td>LNFT</td>
<td>630.0</td>
<td>$11.07</td>
<td>$0.74</td>
<td>$11.81</td>
<td>$7,162.53</td>
</tr>
<tr>
<td>214</td>
<td>PAINT EXISTING POLE COMPLETE</td>
<td>EACH</td>
<td>11.0</td>
<td>$226.19</td>
<td>$214.11</td>
<td>$440.30</td>
<td>$2,738.68</td>
</tr>
<tr>
<td>228</td>
<td>LUM&amp;LAMP 240V 400 W HPS / SEMI</td>
<td>EACH</td>
<td>11.0</td>
<td>$121.17</td>
<td>$207.29</td>
<td>$328.46</td>
<td>$3,613.06</td>
</tr>
<tr>
<td>249</td>
<td>TRIPLEX CEL IN COND 2 #6 &amp; 1 #8</td>
<td>LNFT</td>
<td>7793.0</td>
<td>$2.62</td>
<td>$2.44</td>
<td>$5.06</td>
<td>$19,769.62</td>
</tr>
<tr>
<td>265</td>
<td>CONTROLLER, RES, SL/240 VOLT</td>
<td>EACH</td>
<td>1.0</td>
<td>$35.97</td>
<td>$1,202.65</td>
<td>$35.97</td>
<td>$3,597.00</td>
</tr>
<tr>
<td>267</td>
<td>SVC CONN TO CECO LINE</td>
<td>LOT</td>
<td>1.0</td>
<td>$259.78</td>
<td>$11.14</td>
<td>$270.92</td>
<td>$270.92</td>
</tr>
<tr>
<td>2972</td>
<td>LUMINAIRE, 250W RESIDENTIAL</td>
<td>EACH</td>
<td>43.0</td>
<td>$160.98</td>
<td>$166.94</td>
<td>$327.92</td>
<td>$11,673.36</td>
</tr>
<tr>
<td>2992</td>
<td>LUM/AERH/AER/SOU TYPE V, SLVE</td>
<td>EACH</td>
<td>43.0</td>
<td>$150.78</td>
<td>$91.32</td>
<td>$242.10</td>
<td>$10,349.52</td>
</tr>
<tr>
<td>504</td>
<td>PCU POLES, SL, 11 GA 30&quot;</td>
<td>EACH</td>
<td>20.0</td>
<td>$258.70</td>
<td>$0.00</td>
<td>$258.70</td>
<td>$5,174.00</td>
</tr>
<tr>
<td>526</td>
<td>PCU LUMINAIRE, 250W/300W/150W</td>
<td>EACH</td>
<td>50.0</td>
<td>$151.08</td>
<td>$0.00</td>
<td>$151.08</td>
<td>$7,554.00</td>
</tr>
<tr>
<td>530</td>
<td>PCU ML, STC, 12&quot;</td>
<td>EACH</td>
<td>20.0</td>
<td>$156.77</td>
<td>$0.00</td>
<td>$156.77</td>
<td>$3,135.40</td>
</tr>
<tr>
<td>510</td>
<td>PCU 250V, 400 W HPS, LUM, CABLES, 1 #4</td>
<td>LNFT</td>
<td>6631.0</td>
<td>$9.60</td>
<td>$5.69</td>
<td>$15.29</td>
<td>$105,611.00</td>
</tr>
</tbody>
</table>
**CITY OF CHICAGO**  
**DEPARTMENT OF STREETS & SANITATION**  
**BUREAU OF ELECTRICITY**  

**JOC CONSTRUCTION COST ESTIMATE**

**WORK ORDER #:** 10911090  
**SUBJOB:** TO 7. C99A

**DESCRIPTION:** RES LIGHTING  
**LOCATION:** WHITNEY YOUNG SCHOOL AREA ADAM MONROE, JACKSON, LOOMIS, VAN BURE

**REQUESTOR:** TIF/ORM  
**BILL TO:** TIF/ORM

<table>
<thead>
<tr>
<th>ITEM</th>
<th>DESCRIPTION</th>
<th>UNITS</th>
<th>QTY</th>
<th>LABOR</th>
<th>MATERIAL</th>
<th>UNIT COST</th>
<th>TOTAL COST</th>
</tr>
</thead>
<tbody>
<tr>
<td>601</td>
<td>BRK DWN TON - SL</td>
<td>EACH</td>
<td>39.0</td>
<td>$160.68</td>
<td>$0.00</td>
<td>$160.68</td>
<td>$6,265.62</td>
</tr>
<tr>
<td>705</td>
<td>POLE, ALUM, RES, DAVIT, 12' 5&quot;</td>
<td>EACH</td>
<td>43.0</td>
<td>$311.37</td>
<td>$382.07</td>
<td>$693.45</td>
<td>$29,018.18</td>
</tr>
<tr>
<td>705A</td>
<td>ARM, ALUM, DAVIT, 4.5&quot; DIA, 8'</td>
<td>EACH</td>
<td>43.0</td>
<td>$131.47</td>
<td>$157.66</td>
<td>$289.13</td>
<td>$12,422.54</td>
</tr>
<tr>
<td>992</td>
<td>Bit. Conc. Surf. Removal</td>
<td>SQYD</td>
<td>28.0</td>
<td>$10.14</td>
<td>$0.00</td>
<td>$10.14</td>
<td>$282.75</td>
</tr>
<tr>
<td>993</td>
<td>Bit. Conc. Surf. Course</td>
<td>TON</td>
<td>2.4</td>
<td>$41.40</td>
<td>$24.74</td>
<td>$66.14</td>
<td>$158.74</td>
</tr>
<tr>
<td>994</td>
<td>Bit. Matri (Prime Coat</td>
<td>GAL</td>
<td>14.0</td>
<td>$4.48</td>
<td>$0.93</td>
<td>$5.41</td>
<td>$75.74</td>
</tr>
<tr>
<td>995A</td>
<td>LANDSCAPE REST. (PER BLOCK)</td>
<td>Each</td>
<td>3.0</td>
<td>$456.73</td>
<td>$291.01</td>
<td>$747.74</td>
<td>$2,249.23</td>
</tr>
</tbody>
</table>

Total JOC Construction Costs: $324,276.65