Release Summary Sheet

Contract (PO) Number: 15036

Release Number: 31

Specification Number: 51701

Name of Contractor: FHP TECTONICS CORP.

City Department: DEPT OF GENERAL SERVICES

Title of Contract: DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT

REHABILITATION OF CITY FACILITIES

Dollar Amount of Release: \$3,281.85

Release Description: GENERAL CONSTRUCTION-PUBLIC WORKS RELATED

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 50067181

Submission Date:

CITY OF CHICAGO BLANKET RELEASE

Original (Department)

SUBJECT TO SUBCONTRACTOR CERTIFICATION

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
9/20/2011	15036	31	51701	50067181	Α		1

DELIVER TO:

38-038

ORDERED FROM:

038-0030

30 N. LA SALLE ST.

ROOM 300

FHP TECTONICS CORP.

8725 W. HIGGINS ROAD (EFT)

SUITE 200

CHICAGO, IL 60631

Chicago, IL 60602-2500

DELIVERY CHARGES to be PREPAID

TITLE TO PASS ON DELIVERY

CONTACT:

312-742-3126

PO DESCRIPTION:

DEPT. OF GENERAL SERVICES-JOB ORDER CONTRACT REHABILITATION OF CITY FACILITIES

BLANKET RELEASE

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15036

THIS PURCHASE IS FOR DEPARTMENT:

38 - DEPT OF GENERAL SERVICES

SUBMIT THE ORIGINAL INVOICE TO:

PO Line	Ship Line		COM	MODITY	NFORMATION	N			QUANTIT	Y UO	М	UNIT COST	TOTAL COST
1	1		96842	!					3,281.8	5 USI)	1.00	3,281.85
			GENE	RAL CO	NSTRUCTION	-PUBLIC	WORKS R	ELATED					
			REQ#	63509; F	HP 11-021.B;	SEWER	CONCRET	E REPAIR	R EC 4; K-11-0	02; SMITH	; CIP#130-0	4-36063	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	011	0C34	0382005	7100	220540	0000	90031151	000000	00000	0000	3,281.85
	1										SHIPMEN	T TOTAL:	3,281.85

RELEASE TOTAL:

3,281.85

APPROVAL:

12

TURE DATE

SIGNATURE

Payment on this order will be made upon receipt of an original vendor invoice form referencing this order and associated Receipt(s). Submit the original invoice to the Office of the City Comptroller, invoice Intake Division, 33 N. LaSalle, Room 700, Chicago, IL 60602.

Mark all packages and papers with the purchase number. Any deliveries containing overshipments will be reflected unless otherwise authorized in this purchase. This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure Ownership, Acceptance Page, as applicable, which are attached hereto or incorporated herein by reference.

To: Department of General Services

Date: September 15, 2011

Sub-Order Total: 3,281.85

Disclosure of Retained Parties

A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago
- 2. Pursant to Executive Order 97-1 every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- "Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: FHP-11-021.B

CFD EC4 Concrete Repairs

Specification, loan or other identifying number:

15036

2. Name of Contractor:

FHP Tectonics, Corp.

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below (attach additional pages if necessary):

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbyist, subcontractor,etc.)	FEE(indicate whether paid \$ or estimated)	
Sanchez Construction Services	4335 S. Western Blvd. Chicago, IL, 60609	MBE	Subcontractor	\$2,750.00 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

- 4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease
- 5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury cequify that I am authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

Signature

Name (Type or Print)

Subscribed and sworn to before me

Notary Public Signature

OFFICIAL SEAL DAWN L CAPORALE NOTARY PUBLIC - STATE OF ILLINOIS MY COMMISSION EXPIRES:06/07/15





DEPARTMENT OF GENERAL SERVICES CITY OF CHICAGO

September 02 2011

Ms. Jamie L. Rhee Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Carolyn Johnson JOC Manager Attn:

JOC Project Number: FHP 11-021.B / K-11-002

Project Title:

Sewer Concrete Repair

Address:

548 W. Division St.

Estimated Cost:

-\$4,000.00

Specification Number: 51701

Funding Source:

011-OC34-038-2005-7100-220540-90031-151

Dear Ms. Rhee:

Re:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

Please direct all technical inquiries to Project Manager Dick Smith at (312) 744-3843 and all other inquiries to Lori Edwards at 744-8525.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

David J. Reynolds

Commissioner/

APPROVED

Jamle : Rhee

Chief Procurement Officer

Approved:

Thomas W. Vukovich

Arthur Andros /



DEPARTMENT OF GENERAL SERVICES

Bureau of Architecture, Engineering & Construction Management

JOB ORDER CONTRACT (JOC) PRE-CONSTRUCTION FUNDING APPROVAL

User Dept:	Chicago Fire Department	Date:	September 02, 2011						
Originator:	Dick Smith	Phone:	(312) 744-3843						
Project Number:	FHP 11-021.B / K-11-002								
Project Name:	Sewer Concrete Repair	Sewer Concrete Repair							
Project Scope:	Repair concrete at apparatus	Repair concrete at apparatus floor catch basin.							
Location/Address:	548 W. Division St.	548 W. Division St.							
Justification:	Damaged concrete at this cate	Damaged concrete at this catch basin creates a safety hazard.							
Est. Project Budget:	\$4,000.00	\$4,000.00							
CIP#:	130-04-36063	130-04-36063							
Funding Strips:	011-OC34-038-2005-7100-22	011-OC34-038-2005-7100-220540-90031-151 \$4,000.00							
Funding Verified By: Date: 7/2/1/									
Can this request be	ompleted by one of the following:								
2 Ter	House Trades Yes m Contract Yes		No X No X						
3 Cor	3 Competitive Bid Ye		No X						
If No, for any of the above please explain:									
No term contractor, trades unable to do this type of work and biddind process will take to long.									
APPROVED: ### 19-2-11 Thomas W. Vukovich, City Architect Date									
David J. Reynolds, Commissioner Date									



The Department of General Services Attachment A

Utilizing JOC For City Construction Projects

Engine Company 004 548 W. Division St.

Project No: FHP 11-021.B

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

Repair concrete around apparatus floor catch basin.

Rebuild top of apparatus floor triple catch basin.

Remove concrete area around catch basin by saw cutting and replace with concrete similar to color and finish as is on apparatus floor.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This is a continuation of a JOC sewer repair project.

3. If the project is a one trade project, please provide an explanation of why it would not be in the city's best interest to do the project using DGS trades or existing term agreements.

Mulitple trades.

4. If it is anticipated that over 25% of the project will consist of Non Pre-Priced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC Project scope of work are covered by city term agreements, these elements should be removed from the JOC Project.

N/A

6. Why Contractor was Selected?

Continuation of original sewer repair project with same contractor.

Section I: General Contract Information						
Department Name	DGS					
Department Contact Name	Art Andros					
Department Contact Number	744-3843					
Department Contact Email	Richard.Smith@cityofchicago.org					
Contract Number	15036					
Contract Subject Name	JOC – FHP Tectonics,Corp.					
Contract Initiation Date	7/29/2007					
Original Contract Amount	\$16,000,000					
Original Contract Expiration Date	N/A					
Budgeted amount for current year	N/A					
Year to date expenditure	N/A					
Are fundsOperatingx_ Capi	talTIFGrant					
What is the funding strip?	011-OC10-38-2005-1833-220000-11336-151					
If contract modification or task request is approved, will department have enough funds to cover new expenditure?	YES – Repair concrete at EC 4 \$4,000.					
If no, what is the plan to address the short fall?						
Section II: Contract Modifications						
Complete this section if you are modifying	the value of an existing contract.					
Contract Value Increase	\$					
New total contract amount	\$					
New contract expiration date						
Goods/services provided by this contract						

Justification of need to modify this	
contract	
Impact of denial	
Section III. Issue a Re	quest for Services to a Master Consulting Agreement
Complete this section if you want to issue	e a request for services to a Master Consulting Agreement
Value of planned task order request	\$
Expiration date of planned task order	
request	
Scope of services	
Justification of need to issue request for	
services	
Impact of denial	
•	
Section IV: Assessn	nent of Office of Budget and Management Analyst
Approved/Deny	This project is approved and is funded.
,	
OBM Analyst Initials	BO'R
OBM Analyst Name/number	Beth O'Reilly 744-9571