# Release Summary Sheet

Contract (PO) Number: 15878

Release Number: 44

**Specification Number:** 58904

Name of Contractor: MQ SEWER & WATER CONTRACTORS

City Department: CHICAGO DEPARTMENT OF TRANSPORTATION

Title of Contract: CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF

FLAT WORK/SITE WORK AND STRUCTURES

Dollar Amount of Release: \$259,946.58

Release Description: CDOT-JOC REPAIR, RECONSTRUCTION & REHABILITATION OF

FLAT WORK SPACE, SITE WORK SPACE & STRUCTURES

Procurement Services Contact Person: LYLIANIS RODRIGUEZ

Vendor Number: 528125

**Submission Date:** 

## CITY OF CHICAGO BLANKET RELEASE

## **Original (Department)**

Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer

RELEASE	PURCHASE	RELEASE	SPECIFICATION NUMBER	VENDOR	SITE	DELIVERY	PAGE
DATE	ORDER	NUMBER		NUMBER	NAME	DATE	NUMBER
9/22/2011	15878	44	58904	528125	Α		1

**DELIVER TO:** 

84-A06

A06

**BUREAU OF BRIDGES AND TRANSIT** 

30 N. LASALLE ST - STE 500

CHICAGO ILLINOIS 60602-2570

Chicago, IL

DELIVERY CHARGES to be PREPAID TITLE TO PASS ON DELIVERY

CONTACT:

742-4772

PO DESCRIPTION:

CDOT-JOC REPAIR, RECONSTRUCTION AND REHABILITATION OF FLAT WORK/SITE WORK AND

**ORDERED FROM:** 

CHICAGO, IL 60634

**MQ SEWER & WATER CONTRACTORS** 

INC. D/B/A MQ CONSTRUCTION CO

4323 N. CENTRAL AVE (EFT)

**STRUCTURES** 

**BLANKET RELEASE** 

THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: 15878

THIS PURCHASE IS FOR DEPARTMENT:

84 - CHICAGO DEPARTMENT OF TRANSPORTATION

SUBMIT THE ORIGINAL INVOICE TO:

A04

**BUREAU OF ADMINISTRATION AND** 

**PLANNING** 

CHICAGO ILLINOIS 60602-2570, IL

PO Line	Ship Line		COMI	MODITY	INFORMATIO	N			QUANTIT	Y UO		UNIT COST	TOTAL 0007
					in onination	•			QUANTIT	1 00	IAI	COST	TOTAL COST
1	1		96875	5					259,946.5	8 US	D	1.00	259,946.58
			SPAC	E & STR	EPAIR, RECON UCTURES )9-84-9-046; AI						PACE, SITE	WORK	
		Dist	BFY	FUND	COST CTR	APPR	ACCNT	ACTV	PROJECT	RPT CAT	GENRL	FUTR	
		1	007	0911	0842145	9008	220540	0000	00000000	000000	00000	0000	259,946.58
	1										SHIPMEN	T TOTAL:	259,946.58


RELEASE TOTAL:

259,946.58

APPROVAL:

DATE

JATURE DAT



To: Department of Transportation

Date: May 23, 2011

**Sub-Order Total:** 

259,946.58

### **Disclosure of Retained Parties**

#### A. Definitions and Disclosure Requirements

- 1.As used herein, the term "Contractor" means a person or entity who has any contract lease with the City of Chicago.
- 2. Pursant to Executive Order 97-1, every city contract and lease must be accompanied by a disclosure statement Providing certain information and attorneys, lobbyists, accountants, consultants, subcontractors, and other persons Whom the contractor has retained or expects to retain with respect to the contract or lease. In particular, the contactor must disclose the name of each such person, his or her business address, the nature of the relationship, and the amount of fees paid or estimated to be paid.
- 3. The Contractor is not required to disclose employees who are paid solely through the Contractor's regular payroll.
- 4."Lobbyist" means any person (a) who for compensation or on behalf of any person other than himself undertakes to influence any legislative or administration action, or (b) any part or whose duties as an employee of another includes undertaking to influence any legislative or administrative action.

#### B. Certification

Contractor hereby certifies as follows:

1. This Disclosure relates to the following transaction:

Project name: 09-84-9-046

Argyle Gateway Identifier

Specification, loan or other identifying number:

58904

2. Name of Contractor:

MQ Construction

3. EACH AND EVERY attorney, lobbyist, accountant, consultant, subcontractor, or other person retained or anticipated to be retained by the Contractor with respect to or in connection with the contract or lease is listed below

Name	BUSINESS ADDRESS	MBE WBE or Non	RelationShip (attorney,lobbylst, subcontractor,etc.)	FEE(indicate whether paid sor estimated)	
City Lights, Ltd.	9993 Virginia Ave. Chicago Ridge, IL, 60415	MBE	Subcontractor	\$80,328.38 Est.	
Duroweld Company, Inc.	1565 Rockland Road Lake, , IL	Non	Subcontractor	\$100,920.00 Est.	
MQ Construction	665 Roppolo Lane Elk Grove Village, IL <u>,</u> 60007	Non	Subcontractor	\$78,698.20 Est.	

CHECK HERE IF NO SUCH PERSONS HAVE BEEN RETAINED OR ARE ANTICIPATED TO BE RETAINED

4. The Contractor Understands and agrees that the city may rely on the information provided herein and that providing any false incomplete or inaccurance information shall constitute default under the contract and may result in termination of the contract or lease

5. The Contractor understands and agress that in any case in which the Contractor is uncertain whether a disclosure is required under the Executive order, the Contractor must either ask the city whether disclosure is required or make the disclosure.

Under the Penalties of perjury, I certify that I at authorized to execute this Disclosure on behalf of the Contractor that the information disclosed herein is true and complete, and that no

relevant information has been withheld

Signature

Name (Type or Print)

Subscribed and sworn to before me

OFFICIAL SEAL Laura A. Halicke Notary Public, State of Illinois My Commission Expires 1/07/12



City of Chicago Richard M. Daley, Mayor

**Department of Transportation** 

Thomas G. Byrne Commissioner

Luann Hamilton **Deputy Commissioner** 

Division of Project Development 30 North LaSalle Street Suite 500 Chicago, Illinois 60602-2570 (312) 744-1987 (312) 744-3958 (FAX)

www.cityofchicago.org/transportation

March 03 2010

Ms. Jamie L. Rhee **Chief Procurement Officer Department of Procurement Services** City Hall, Room 403 121 North LaSalle Street Chicago, II 60602

Attn: Carolyn Johnson

City JOC Manager

Re: JOC Project Number:

09-84-9-046

**Project Title:** 

Argyle Gateway Identifier

**Estimated Cost:** 

\$410,000.00

P.O. Number:

MQ Construction Company - 15878

**Funding Source:** 

TIF Funds

Dear Ms. Rhee:

We request that the above referenced project be contracted under the Job Order Contracting (JOC) Method. Attachment A describes the scope of work and the appropriateness for using JOC for this project.

If you concur with our recommendation, please sign below and return a copy for our files.

Sincerely,

homas H. Powers, P.E. Acting Commissioner

APPROVED:

Jamie L. Rhee

Chief Procurement Office

Approved:

file

ilm

Approved:

Reviewed by::

2010 HVE - 6 FIT 3: 03









# Chicago Department of Transportation (CDOT) Attachment A

### **Utilizing JOC For City Construction Projects**

Project Number: 09-84-9-046

Department:

Transportation

Project Manager: Dave Leopold

Telephone #:

(312) 742-4772

For all Proposed JOC Projects, Please complete Items 1 and 2 below. As appropriate, Complete Items 3,4 and 5. Attach to MOA (JOC Approval Letter)

1. Please describe the major features of this project.

This project will install a community gateway identifier on W. Argyle St. between Broadway Ave. and Winthrop Ave. (Immediately west of the CTA viaduct). The scope will include the fabrication and installation of concrete support columns, a steel beam, and associated architectural elements for a gateway spanning the roadway. Installation will include lighting elements and service connection integrated into the gateways design, as well as protective bollards and vehicle/pedestrian maintenance of traffic appropriate for the nearby CTA station entrance.

2. Please explain why this project could not be bid using the city's traditional bid process and the need to use JOC Procurement system.

This project has been selected for JOC due to the unique/custom fabrication requirements associated with the architectural gateway element. In addition, the project is on an expedited schedule in order to be in place prior to planned community "night markets" in early-summer 2010.

3. If the project is a one trade project, please provide additional explanation of why it would be in the city's best interest to do the project under JOC:

Multiple trades will participate.

4. If it is anticipated that over 25% of the project will consist of Non-prepriced items, please provide an explanation on why JOC should be used.

N/A

5. If some elements of the proposed JOC project scope of work are covered by city term agreements, explain why they are included in this JOC project instead of being procured through the term agreements.

N/A

TO:

Lou Langone

**Director of Administration** 

Chicago Department of Transportation

FROM:

Dave Leopold

Project Manager

Division of Project Development

RE:

JOC Project Number:

09-84-9-046

Project Title:

Argyle Gateway Identifier

**Estimated Cost:** 

\$410,000.00

P.O. Number:

MQ Construction Company - 15878

Contractor:

MQ Construction Company

Funding Source:

TIF Funds

DATE:

March 03, 2010

Division of Project Development recommends the above referenced project be contracted under Job Order Contracting (JOC) method.

#### Description of JOC Project:

This project will install a community gateway identifier on W. Argyle St. between Broadway Ave. and Winthrop Ave. (Immediately west of the CTA viaduct). The scope will include the fabrication and installation of concrete support columns, a steel beam, and associated architectural elements for a gateway spanning the roadway. Installation will include lighting elements and service connection integrated into the gateways design, as well as protective bollards and vehicle/pedestrian maintenance of traffic appropriate for the nearby CTA station entrance.

Is this additional work on an existing JOC Project - Yes or No:

No.

Has the work been completed for this JOC Project? - Yes or No:

No.

Method of Selection for JOC Contractor:


The contract was selected based on the current low-bidder.


Prior approval to start JOC work:


No.

Did work start prior to submission of Memorandum of Authorization - (MOA):

No.









May 25, 2011

Ms. Jaime L. Rhee Chief Procurement Officer Department of Procurement Services City Hall, Room 403 121 North LaSalle Street Chicago, IL 60602

ATTN:

Byron Whittaker

City JOC Manager

Re:

M/WBE Participation

Argyle Gateway Identifier

Job Order Contract #09-84-9-046

Dear Mr. Whittaker,

We understand there are M/WBE requirements to be met on all Job Order Contract projects and by using the subcontractors we plan to use, we will have no WBE participation for the above referenced project.

Unfortunately this is a small, specialty project that essentially requires only two major disciplines of work and both are non pre-priced items. We are going to utilize an MBE company for one of the items to help meet our MBE goal, however, there are no WBE companies that perform either of two non pre-prices items so we cannot utilize a WBE company on this project.

Please feel free to contact me with any questions.

Sincerely,

MQ CONSTRUCTION COMPANY

Brent Taylor Superintendent

4323 N. CENTRAL AVE. 🔷 (

CHICAGO, IL 60634

(773) 545-4749

FAX: (773) 545-6528